
100% Schematic Design Estimate

Taunton, MA

PM&C LLC Prepared for:

20 Downer Ave, Suite 5
Hingham, MA 02043 HMFH ARCHITECTS
(T) 781-740-8007

August 24, 2021

Bristol-Plymouth Regional 
Technical High School



Bristol-Plymouth Regional Technical High School

Taunton, MA 24-Aug-21

100% Schematic Design Estimate

Construction 
Start

Gross 
Floor Area

$/sf Estimated 
Construction Cost

Apr-23

419,765 $363.46 $152,567,448

By Others

192,685 $7.50 $1,445,138

$22,974,031

ATHLETIC BULDINGS; PRESS BOX, CONCESSIONS & TEAM ROOMS $2,318,680

$2,730,500

SUB-TOTAL 419,765 $433.66 $182,035,797

6.00% $10,922,148

10% $18,203,580

SUB-TOTAL 419,765 $503.05 $211,161,525

36                        MTHS $290,000 $10,440,000

2.50% $5,279,038

BONDS 1.25% $2,639,519

INSURANCE 1.40% $2,956,261

PERMIT Included $2,533,938

OVERHEAD AND PROFIT 2.50% $5,875,257

MODULARS NR

TOTAL OF ALL CONSTRUCTION 419,765 $573.86 $240,885,538

1 Testing and design services are not included in the HazMat removal costs

GENERAL REQUIREMENTS

NEW BUILDING

RENOVATE EXISTING BUILDINGS (Preschool)

DEMOLISH EXISTING BUILDINGS (1 story)

SITEWORK

REMOVE HAZARDOUS MATERIALS (UEC Report April 2020) 1

ESCALATION

DESIGN AND PRICING CONTINGENCY

GENERAL CONDITIONS 

Main Summary Page 2 PMC - Project Management Cost



Bristol-Plymouth Regional Technical High School

Taunton, MA 24-Aug-21

100% Schematic Design Estimate

ITEMS NOT CONSIDERED IN THIS ESTIMATE 

Items not included in this estimate are:

Land acquisition, feasibility, and financing costs

All professional fees and insurance

Site or existing conditions surveys investigations costs, including to determine 

subsoil conditions

All Furnishings, Fixtures and Equipment (except as noted in this estimate)

Items identified in the design as Not In Contract (NIC)

Items identified in the design as by others

Owner supplied and/or installed items as indicated in the estimate

Utility company back charges, including work required off-site

Work to City streets and sidewalks, (except as noted in this estimate)

Construction contingency 

Contaminated soils removal

This 100% Schematic design cost estimate was produced from drawings, narratives, outline specifications and other documentation prepared by 
HMFH Architects and their design team received July 1st, 2021 and an updated electrical site utility plan received from GGD Engineers July 21, 2021.  
Design and engineering changes occurring subsequent to the issue of these documents have not been incorporated in this estimate.

This estimate includes all direct construction costs, general contractor’s overhead and profit and design contingency. Cost escalation assumes start 
dates indicated. 

Bidding conditions are expected to be public bidding under Chapter 149 of the Massachusetts General Laws to pre-qualified general contractors, and 
pre-qualified sub-contractors, open specifications for materials and manufacturers. If a CMr procurement is selected costs will likely be higher.

The estimate is based on prevailing wage rates for construction in this market and represents a reasonable opinion of cost. It is not a prediction of the 
successful bid from a contractor as bids will vary due to fluctuating market conditions, errors and omissions, proprietary specifications, lack or surplus 
of bidders, perception of risk, etc. Consequently the estimate is expected to fall within the range of bids from a number of competitive contractors or 
subcontractors, however we do not warrant that bids or negotiated prices will not vary from the final construction cost estimate.
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Bristol-Plymouth Regional Technical High School 24-Aug-21
Taunton, MA

100% Schematic Design Estimate GFA 419,765

CONSTRUCTION COST SUMMARY
BUILDING SYSTEM SUB-TOTAL   TOTAL    $/SF    %  

BUILDING SUMMARY

A10 FOUNDATIONS
A1010 Standard Foundations $3,723,327
A1020 Special Foundations $3,422,818
A1030 Lowest Floor Construction $4,006,210 $11,152,355 $26.57 7.3%

A20 BASEMENT CONSTRUCTION
A2010 Basement Excavation $0
A2020 Basement Walls $0 $0 $0.00 0.0%

B10 SUPERSTRUCTURE
B1010 Upper Floor Construction $8,046,967
B1020 Roof Construction $11,451,116 $19,498,083 $46.45 12.8%

B20 EXTERIOR CLOSURE
B2010 Exterior Walls $13,578,834
B2020 Windows $7,347,659
B2030 Exterior Doors $628,320 $21,554,813 $51.35 14.1%

B30 ROOFING
B3010 Roof Coverings $6,131,082
B3020 Roof Openings $523,807 $6,654,889 $15.85 4.4%

C10 INTERIOR CONSTRUCTION
C1010 Partitions $11,966,668
C1020 Interior Doors $1,613,045
C1030 Specialties/Millwork $3,894,475 $17,474,188 $41.63 11.5%

C20 STAIRCASES
C2010 Stair Construction $645,000
C2020 Stair Finishes $124,040 $769,040 $1.83 0.5%

C30 INTERIOR FINISHES
C3010 Wall Finishes $4,417,382
C3020 Floor Finishes $3,651,840
C3030 Ceiling Finishes $3,902,761 $11,971,983 $28.52 7.8%

D10 CONVEYING SYSTEMS
D1010 Elevator $683,575 $683,575 $1.63 0.4%

D20 PLUMBING
D20 Plumbing $8,088,292 $8,088,292 $19.27 5.3%

D30 HVAC
D30 HVAC $27,634,548 $27,634,548 $65.83 18.1%

summary Page 4 PMC - Project Management Cost



Bristol-Plymouth Regional Technical High School 24-Aug-21
Taunton, MA

100% Schematic Design Estimate GFA 419,765

CONSTRUCTION COST SUMMARY
BUILDING SYSTEM SUB-TOTAL   TOTAL    $/SF    %  

BUILDING SUMMARY

D40 FIRE PROTECTION
D40 Fire Protection $2,595,553 $2,595,553 $6.18 1.7%

D50 ELECTRICAL
D5010 Complete System $17,391,754 $17,391,754 $41.43 11.4%

E10 EQUIPMENT
E10 Equipment $4,537,760 $4,537,760 $10.81 3.0%

E20 FURNISHINGS
E2010 Fixed Furnishings $2,560,615
E2020 Movable Furnishings NIC $2,560,615 $6.10 1.7%

F10 SPECIAL CONSTRUCTION
F10 Special Construction $0 $0 $0.00 0.0%

F20 HAZMAT REMOVALS
F2010 Building Elements Demolition $0
F2020 Hazardous Components Abatement $0 $0 $0.00 0.0%

TOTAL DIRECT COST (Trade Costs) $152,567,448 $363.46 100.0%

summary Page 5 PMC - Project Management Cost



Bristol-Plymouth Regional Technical High School 24-Aug-21
Taunton, MA

100% Schematic Design Estimate

CONSTRUCTION COST SUMMARY IN CSI FORMAT
TOTAL PROJECT

Subtotal Total Subtotal Total Subtotal Total

DIV. 2    EXISTING CONDITIONS $4,175,638 $0 $0 $4,175,638
024300   Building Demolition $1,445,138 $0 $0 $1,445,138

025000   Site Remediation $0 $0 $0 $0

028000   Building Abatement $2,730,500 $0 $0 $2,730,500

DIV. 3    CONCRETE $8,468,320 $63,750 $247,567 $8,779,637
033000   Cast In Place Concrete $8,468,320 $63,750 $247,567 $8,779,637

DIV. 4    MASONRY $4,643,720 $0 $595,336 $5,239,056
040001   Unit Masonry $4,643,720 $0 $595,336 $5,239,056

DIV. 5    METALS $18,141,348 $31,875 $273,299 $18,446,522
050001   Miscellaneous & Ornamental Iron $1,594,738 $31,875 $69,064 $1,695,677
051200   Structural Steel Framing $16,546,610 $0 $204,235 $16,750,845

DIV. 6    WOODS, PLASTICS & COMPOSITES $2,917,818 $101,500 $17,087 $3,036,405
061000   Rough Carpentry $931,468 $0 $17,087 $948,555
062000  Finish Carpentry $1,986,350 $101,500 $0 $2,087,850

DIV. 7    THERMAL & MOISTURE PROTECTION $14,922,921 $0 $263,846 $15,186,767
070001   Waterproofing, Damproofing & Caulking $2,199,574 $0 $79,956 $2,279,530

070002   Roofing and Flashing $5,642,392 $0 $152,146 $5,794,538
072100       Insulation $891,024 $0 $31,744 $922,768
076400    Composite Metal Panels $4,431,455 $0 $0 $4,431,455
078100   Applied Fireproofing $1,113,224 $0 $0 $1,113,224
078400   Firestopping $445,252 $0 $0 $445,252
079513   Construction & Expansion Joints $200,000 $0 $0 $200,000

DIV. 8    DOORS & WINDOWS $12,730,982 $0 $139,000 $12,869,982
080001   Aluminum Windows $7,759,885 $0 $21,600 $7,781,485
080002   Glass and Glazing $2,177,340 $0 $0 $2,177,340
081110      Doors and Frames $1,242,900 $0 $40,500 $1,283,400
083100   Access Doors and Panels $25,000 $0 $0 $25,000
083323   Overhead Coiling Doors $268,300 $0 $54,400 $322,700
084313   Aluminum Framed Storefronts $0 $0 $0 $0
084413   Glazed Aluminum Curtainwall $0 $0 $0 $0
085113    Aluminum Windows $0 $0 $0 $0
086300   Metal Framed Skylights $523,807 $0 $22,500 $546,307
083513   Folding Glass Doors $707,500 $0 $0 $707,500
087100   Door Hardware $10,000 $0 $0 $10,000
089000   Louvers and Vents $16,250 $0 $0 $16,250

DIV. 9    FINISHES $20,535,084 $0 $85,807 $20,620,891
090002   Tile $2,420,110 $0 $0 $2,420,110
090003   Acoustical Ceilings $2,948,442 $0 $0 $2,948,442
090004   Terrazzo $902,000 $0 $0 $902,000
090005   Resilient Flooring $1,423,410 $0 $6,156 $1,429,566
090007   Painting $1,113,472 $0 $40,261 $1,153,733
092900   GWB, Lath and Plastering $10,870,130 $0 $39,390 $10,909,520
096400   Wood Flooring $24,480 $0 $0 $24,480
096466   Wood Athletic Flooring $287,040 $0 $0 $287,040
096800   Carpet $51,000 $0 $0 $51,000
097500   Fluid Applied Flooring $0 $0 $0 $0
098414   Acoustic Panels $495,000 $0 $0 $495,000

DIV 10   SPECIALTIES $1,829,996 $0 $100,290 $1,930,286
101100   Markerboards $322,000 $0 $0 $322,000
101200   Display Cases $60,000 $0 $0 $60,000
101400   Signage $559,883 $0 $20,000 $579,883
102110   Wire Partitions $63,000 $0 $0 $63,000
102113   Toilet Compartments $89,600 $0 $32,600 $122,200
102228   Folding Partitions $0 $0 $0 $0
102600   Wall Protection $17,280 $0 $0 $17,280
102813   Toilet Accessories $179,500 $0 $25,000 $204,500
104400   Fire Protection Specialties $66,703 $0 $2,000 $68,703
105113   Metal Lockers $472,030 $0 $20,690 $492,720

DIV. 11  EQUIPMENT $4,015,760 $150,000 $1,000 $4,166,760
111300   Loading Dock Equipment $28,500 $0 $0 $28,500
113100   Appliances $50,000 $0 $1,000 $51,000
114000   Foodservice Equipment $1,570,000 $0 $0 $1,570,000
115213   Projection Screens $30,000 $0 $0 $30,000
115300   Laboratory Equipment $32,500 $0 $0 $32,500
115313   Laboratory Fume Hoods $196,000 $0 $0 $196,000
115700   Vocational Shop Equipment $1,700,000 $0 $0 $1,700,000
116100   Theatre Equipment $125,000 $0 $0 $125,000
116623   Gymnasium Equipment $188,760 $0 $0 $188,760
116653   Gymnasium Dividers $40,000 $0 $0 $40,000
116800   Play Field Equipment & Structures $0 $150,000 $0 $150,000
119000   Miscellaneous Equipment $55,000 $0 $0 $55,000

DIV. 12  FURNISHINGS $3,082,615 $1,629,000 $21,650 $4,733,265
122400   Window Shades $350,000 $0 $0 $350,000
123000   Casework $2,150,365 $0 $21,650 $2,172,015
124813   Entrance Floor Mats and Frames $60,250 $0 $0 $60,250
126100   Fixed Audience Seating $234,000 $0 $0 $234,000
126613   Telescoping Bleachers $288,000 $0 $0 $288,000
129300   Site Furnishings $0 $1,629,000 $0 $1,629,000

BUILDING SITEWORK SITE BUILDINGS



Bristol-Plymouth Regional Technical High School 24-Aug-21
Taunton, MA

100% Schematic Design Estimate

CONSTRUCTION COST SUMMARY IN CSI FORMAT
TOTAL PROJECT

Subtotal Total Subtotal Total Subtotal Total

BUILDING SITEWORK SITE BUILDINGS

DIV. 13  SPECIAL CONSTRUCTION $35,000 $0 $0 $35,000
13500   Lead Lining $35,000 $0 $0 $35,000

DIV. 14  CONVEYING SYSTEMS $680,000 $0 $0 $680,000
142424   Elevators $680,000 $0 $0 $680,000

DIV. 21  FIRE SUPPRESSION $2,595,553 $0 $0 $2,595,553
210000   Fire Suppression $2,595,553 $0 $0 $2,595,553

DIV.22  PLUMBING $8,088,292 $0 $134,200 $8,222,492
220000   Plumbing $8,088,292 $0 $134,200 $8,222,492

DIV. 23  HVAC $27,634,548 $0 $67,100 $27,701,648
230000   HVAC $27,634,548 $0 $67,100 $27,701,648

DIV.26  ELECTRICAL $17,391,754 $2,210,145 $234,850 $19,836,749
260000   Electrical Work $17,391,754 $2,210,145 $234,850 $19,836,749

DIV. 31  EARTHWORK $4,853,737 $5,839,109 $135,998 $10,828,844
310000   Earthwork $1,430,919 $4,288,472 $50,262 $5,769,653
311000    Site Preparation & Clearing $0 $1,374,087 $0 $1,374,087
312500   Erosion Control $0 $176,550 $0 $176,550
312900   Ground Improvements $3,422,818 $0 $85,736 $3,508,554

DIV. 32  EXTERIOR IMPROVEMENTS $0 $8,521,692 $1,650 $8,523,342
320000   Bituminous Paving, Curbing & Edging $0 $2,964,033 $0 $2,964,033
321313    Site Concrete $0 $137,000 $0 $137,000
321314    Exposed Aggregate Concrete Paving $0 $1,280,220 $0 $1,280,220
321724   Signs $0 $75,000 $0 $75,000
321816    Playground Protective Surfaces $0 $342,439 $0 $342,439
322110    Synthetic Turf Fields $0 $905,936 $0 $905,936
323114    Fencing $0 $768,700 $1,650 $770,350
323300   Segmental Retaining Wall $0 $43,750 $0 $43,750
329800   Irrigation $0 $772,421 $0 $772,421
329900   Landscaping $0 $1,232,193 $0 $1,232,193

DIV. 33  UTILITIES $0 $4,426,960 $0 $4,426,960
331000   Water Distribution $0 $961,325 $0 $961,325
333000   Sanitary Sewerage $0 $342,575 $0 $342,575
334000   Storm Drainage Systems $0 $3,123,060 $0 $3,123,060
336000   Traffic Mitigation $0 $0 $0 $0

SUBTOTAL DIRECT (TRADE) COST $156,743,086 $22,974,031 $2,318,680 $182,035,797



Bristol-Plymouth Regional Technical High School 24-Aug-21
Taunton, MA

100% Schematic Design Estimate GFA 419,765

CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

BUILDING BACKUP
1

2 A10 FOUNDATIONS
3

4 A1010 STANDARD FOUNDATIONS
5 033000 CONCRETE

6 Strip Footings 350 CY
7 Foundation Walls 877 CY
8 Spread Footings 1,431 CY
9 Grade beams  438 CY
10 Piers 67 CY
11 Loading dock, elevator pits, misc. 204 CY
12 Total Foundation Concrete 3,367 CY
13 Strip footings; 2'-3" x 12"
14 033000 Formwork 8,000 sf 15.00 120,000
15 033000 Re-bar; 10lbs/lf 40,000 lbs. 2.00 80,000
16 033000 Concrete material, 3000psi 350 cy 140.00 49,000
17 033000 Placing concrete 350 cy 120.00 42,000
18 033000 Foundation walls, avg 17" thick
19 033000 Formwork 32,000 sf 19.00 608,000
20 033000 Re-bar; 4.5lbs/sf 72,000 lbs. 2.00 144,000
21 033000 Concrete material, 3000psi 877 cy 140.00 122,780
22 033000 Placing concrete 877 cy 120.00 105,240
23 033000 Form shelf 4,000 lf 10.00 40,000
24 033000 Spread Footings; per structural drawings
25 033000 Formwork 21,545 sf 18.00 387,810
26 033000 Re-bar; 400lbs/loc 88,546 lbs. 2.00 177,092
27 033000 Concrete material, 3000psi 1,431 cy 140.00 200,340
28 033000 Placing concrete 1,431 cy 120.00 171,720
29 033000 Set anchor bolts grout plates 399 ea 150.00 59,850
30 033000 Grade beams at braced frames, 2' x 2'-6"
31 033000 Formwork 9,000 sf 15.00 135,000
32 033000 Re-bar; 70lbs/lf 157,500 lbs. 2.00 315,000
33 033000 Concrete material, 4000psi 438 cy 148.00 64,824
34 033000 Placing concrete 438 cy 120.00 52,560
35 033000 Piers/Pilasters
36 033000 Formwork 2,608 sf 15.00 39,120
37 033000 Re-bar; 55lbs/lf 13,860 lbs 2.00 27,720
38 033000 Concrete material, 4000psi 67 cy 148.00 9,916
39 033000 Placing concrete 67 cy 120.00 8,040
40
41 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

42 070001 Trowel-on bituminous mastic at foundation wall 16,000 sf 3.00 48,000
43 070001 Waterproofing at elevator pits 1,080 sf 16.00 17,280
44 070001 Waterproofing at Vehicle pits and at down draft booths - allow 2,500 sf 16.00 40,000
45
46 072100 THERMAL INSULATION

47 072100 Insulation at foundation wall 16,000 sf 3.00 48,000
48
49 312000 EARTHWORK

50 Strip footings

51 310000 Excavation 4,444 cy 16.00 71,104
52 310000 Store onsite 4,444 cy 4.00 17,776
53 310000 Backfill with existing material 3,217 cy 18.00 57,906
54 310000 Spread footings/Grade beams
55 310000 Excavation 4,889 cy 16.00 78,224
56 310000 Store onsite 4,889 cy 4.00 19,556
57 310000 Backfill with existing material 3,020 cy 18.00 54,360
58 310000 Disposal Costs
59 310000 Load exported materials 3,096 cy 2.50 7,740                  
60 310000 <RCS-1; 1.65x 1,788 tn 18.00 32,184               
61 310000 Mass In-state unlined landfill; 1.65x 1,788 tn 50.00 89,400              
62 310000 Mass In-state lined landfill; 1.65x 766 tn 60.00 45,960               
63 310000 Mass Asphalt Batching Facility; 1.65x 511 tn 75.00 38,325               
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Bristol-Plymouth Regional Technical High School 24-Aug-21
Taunton, MA

100% Schematic Design Estimate GFA 419,765

CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

BUILDING BACKUP
64 310000 Out-of-state non-hazardous 255 tn 120.00 30,600              
65 310000 Miscellaneous 
66 310000 Gravel fill beneath footings, 9" 810 cy 40.00 32,400
67 310000 Perimeter drain, at Auditorium only 250 lf 18.00 4,500
68 310000 Underslab drainage and waterproofing system NR
69 310000 Temporary dewatering for foundation work 1 ls 30,000.00 30,000
70 SUBTOTAL 3,723,327          
71
72 A1020 SPECIAL FOUNDATIONS
73 312900 Ground improvements; Rammed Aggregate Piers 244,487 sf 14.00 3,422,818
74 SUBTOTAL 3,422,818          
75
76 A1030 LOWEST FLOOR CONSTRUCTION
77 033000 CONCRETE

78 New Slab on grade, 6" thick 

79 033000 Vapor barrier, heavy duty 244,487 sf 1.25 305,609
80 033000 Rebar; #4 @ 12" oc e.w. 359,298 lbs 2.00 718,596
81 033000 Concrete - 6" thick; 4,000 psi 4,754 cy 148.00 703,592
82 033000 Premium for stepped slab in Auditorium 1,000 sf 25.00 25,000
83 033000 Barrier One Admixture 4,754 cy 65.00 assume NR
84 033000 Placing concrete 4,754 cy 65.00 309,010
85 033000 Finishing and curing concrete 244,487 sf 3.00 733,461

86 033000 Control joints - saw cut 244,487 sf 0.10 24,449

87 033000 Elevator Pits; 12" walls 3 ea
88 033000 Formwork 1,440 sf 24.00 34,560
89 033000 Re-bar 3,600 lbs 2.00 7,200
90 033000 Concrete material, 4000psi 28 cy 148.00 4,144
91 033000 Placing concrete 28 cy 120.00 3,360
92 033000 24" thick Mat slab 300 sf 30.00 9,000
93 033000 Sump pit premium 3 ea 1,500.00 4,500
94 033000 Loading dock
95 Footing
96 033000 Formwork 320 sf 24.00 7,680
97 033000 Re-bar 1,600 lbs 2.00 3,200
98 033000 Concrete material, 4000psi; perimeter walls 26 cy 148.00 3,848
99 033000 Placing concrete 26 cy 120.00 3,120
100 Perimeter wall
101 033000 Formwork 2,240 sf 22.00 49,280
102 033000 Re-bar 5,600 lbs 2.00 11,200
103 033000 Concrete material, 4000psi; perimeter walls 44 cy 148.00 6,512
104 033000 Placing concrete 44 cy 120.00 5,280
105 033000 6" Slab, 5000psi, rebar 3,800 sf 12.00 45,600
106 033000 Stair tread and risers, 12' wide x 5 rsr 45 lf 125.00 5,625
107 033000 Miscellaneous

108 033000 Premium for foundation details in Auditorium 30 cy 1,500.00 45,000
109 033000 Premium for foundation details at Vehicle pits - allow 39 cy 1,500.00 58,500
110 033000 Low concrete walls in shops - allow 15 cy 1,000.00 15,000
111 033000 Equipment pads 1 ls 25,000.00 25,000

112
113 072100 THERMAL INSULATION

114 72100 2" Rigid insulation at slab perimeter, 2' 8,000 sf 2.25 18,000
115
116 312000 EARTHWORK

117 Building Earthwork
118 310000 Cut 4,000 cy 8.00 32,000
119 310000 Fill- from cut 5,900 cy 10.00 59,000
120 310000 Fill- imported structural soil 5,900 cy 40.00 236,000
121 310000 Gravel fill, 9" 6,791 cy 40.00 271,640
122 310000 Compact existing sub-grade 244,487 sf 0.50 122,244
123 310000 Underslab E&B for plumbing 1 ls 100,000.00 100,000
124 SUBTOTAL 4,006,210          
125

126 TOTAL - FOUNDATIONS $11,152,355
127
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Bristol-Plymouth Regional Technical High School 24-Aug-21
Taunton, MA

100% Schematic Design Estimate GFA 419,765

CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

BUILDING BACKUP
128

129 A20 BASEMENT CONSTRUCTION
130

131 A2010 BASEMENT EXCAVATION
132 No Work in this section
133 SUBTOTAL -                      
134

135 A2020 BASEMENT WALLS
136 No Work in this section
137 SUBTOTAL -                      
138

139 TOTAL - BASEMENT CONSTRUCTION
140

141

142 B10 SUPERSTRUCTURE
143 13.88 lbs/sf
144 B1010 FLOOR CONSTRUCTION 2,913 tns including roof screens & canopies
145

146 033000 CONCRETE

147 33000 WWF reinforcement 195,401 sf 1.50 293,102

148 33000 Concrete Fill to metal deck; 4-1/2" normal weight, total 
thickness 6 1/2" 

3,634 cy 150.00 545,100

149 33000 Place and finish concrete 169,914 sf 3.50 594,699

150 33000 Rebar to decks 50,974 lbs 1.50 76,461

151
152 051200 STRUCTURAL STEEL FRAMING

153 51200 Steel framing including miscellaneous frames and connections, 
excluding loose lintels per Engineer

1,090 tns 4,500.00 4,905,000

154 51200 Shear studs 42,479 ea 2.50 106,198

155 51200 2" 18 Ga. metal galvanized floor deck 169,914 sf 4.25 722,135

156 51200 Mezzanine floor framing in Elec Tech and Plumbing including 
safety rails (stairs carried elsewhere)

3,200 sf 45.00 144,000

157 51200 Premium for stepped balcony at Auditorium - allow 3,000 sf 20.00 60,000

158 51200 Misc. angles included in steel tns

159 79513 Expansion joints 1 ls 100,000.00 100,000

160
161 078100 FIREPROOFING/FIRESTOPPING

162 78100 Fire proofing to columns and beams 169,914 sf 2.50 424,785

163 78400 Fire stopping floors 169,914 sf 0.15 25,487

164 78100 Allowance for intumescent paint to columns in front of 
curtainwall

1 ls 50,000.00 50,000

165 SUBTOTAL 8,046,967         
166

167 B1020 ROOF CONSTRUCTION
168

169 033000 CONCRETE

170 33000 3 1/2" Normal weight concrete deck at mechanical equipment, 5 
1/2" total thickness - allow

15,000 sf 10.00 150,000

171 33000 3 1/2" Normal weight concrete deck, 5 1/2" total thickness at 
Outdoor terraces

5,340 sf 10.00 53,400

172
173 051200 STRUCTURAL STEEL FRAMING

174 51200 Steel framing including miscellaneous frames and connections 
excluding canopies, roof screens and loose lintels per Engineer

1,720 tns 4,500.00 7,740,000

175 51200 Premium for E.V.S.S. steel framing in Gymnasium and Shops 
(surface prepped and shop painted w/ primer)

500 tns 200.00 100,000

176 51200 Framing at entry canopies; 20lbs/sf 52 tns 4,500.00 234,000

177 51200 Roof screen support; 130lbs/lf 51 tns 5,000.00 deleted
178 51200 Metal decking at canopies 5,220 sf 4.00 20,880
179 51200 1 1/2" 18 Ga. galvanized metal roof deck, typical 230,813 sf 4.00 923,252
180 51200 2" 18 Ga. galvanized metal roof deck at mechanical equipment 

and Green roof areas
20,340 sf 4.25 86,445

181 51200 Premium for 3", 20 Ga. acoustic deck in Gym 13,500 sf 6.00 81,000
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CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

BUILDING BACKUP
182 51200 Premium for 3", 20 Ga. acoustic deck in Shops & Labs 58,500 sf 6.00 351,000
183 51200 Add rooftoop penthouse 20,000 sf 40.00 800,000
184 51200 Add stie canopy framing and deck; 505 lf x 10 lf 5,050 sf 54.00 272,700
185
186 078100 FIREPROOFING/FIRESTOPPING

187 78100 Fire proofing to columns, beams and deck 173,813 sf 3.00 521,439

188 78100 Premium allowance for intumescent paint to primary structural 
members in Shops and Auditorium

58,500 sf 2.00 117,000

189 SUBTOTAL 11,451,116          

190

191 TOTAL - SUPERSTRUCTURE $19,498,083
192

193

194 B20 EXTERIOR CLOSURE

195

196 B2010 EXTERIOR WALLS 
197

Exterior Wall Area 116,811 sf

198

199 042000 MASONRY

200 040001 Mockup 1 ls 75,000.00 75,000

201 040001 WA1 Brick veneer, Endicott, modular brick 50,650 sf 38.00 1,924,700

202 040001 Premium for textured brick @ base, 4' high 3,800 sf 5.00 19,000

203 040001 Premium for corbelled brick jamb, headers and sills at windows 3,011 lf 20.00 60,220

204 040001 Precast base at curtainwall 1,160 sf 45.00 52,200

205 040001 Sntered stone cladding 24,000 sf 75.00 1,800,000
206 040001 Canopy column covers (8 ea) 1 ls 50,000.00 50,000

207 040001 Miscellaneous flashings 51,810 sf 1.00 51,810

208 040001 Staging to exterior wall; masonry only 51,810 sf 3.00 155,430

209

210 055000 MISC. METALS 

211 050001 Misc. metals at masonry including loose lintels (assumes 
relieving angles included in floor lbs/sf)

51,810 sf 2.00 103,620

212
213 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

214 070001 Air barrier 125,811 sf 7.50 943,583

215 070001 Air barrier at soffits and canopies 15,525 sf 7.50 116,438

216 070001 Air barrier/flashing at windows 24,074 lf 6.25 150,463

217 070001 AVB at roof perimeter 6,010 lf 8.00 48,080

218 070001 Miscellaneous sealants to closure 125,811 sf 0.75 94,358
219
220 072100 THERMAL INSULATION

221 072100 5" Mineral wool semi-rigid insulation at exterior closure 125,811 sf 5.00 629,055

222 072100 Insulation at window openings 24,074 lf 6.00 144,444
223 072100 Insulation at soffits 10,305 sf 5.00 51,525
224
225 076400 CLADDING

226 076400 WB1 Corrugated metal panels at rising wall areas; Gym, 
Auditorium, monitor pop-ups, skylights, hidden rising walls @ 
sloped roofs)

25,425 sf 55.00 1,398,375

227 076400 WB1 Corrugated metal panel fascia at sloped roofs, 24" high - 
change to Trespa

4,800 sf 80.00 384,000
228 076400 WB2 Wood veneer phenolic rainscreen, typical; Prodema or 

similar
7,356 sf 80.00 588,480

229 076400 WB2 Wood veneer phenolic rainscreen; Prodema or similar at 
main entry

3,420 sf 80.00 273,600

230 076400 Allowance for custom graphic painting on metal panels 1 ls 50,000.00 50,000

231 076400 Wood veneer phenolic at building soffits/ overhangs 10,305 sf 80.00 824,400

232 076400 Wood veneer phenolic at canopy soffits 5,220 sf 80.00 417,600

233 076400 Roof equipment screen, non-acoustic perforated metal panels, 
assume 12' high

790 lf 780.00 deleted

234 076400 Penthouse cladding 9,000 sf 55.00 495,000
235
236 092900 GYPSUM BOARD ASSEMBLIES
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CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

BUILDING BACKUP
237 092900 Penthouse cladding backup 9,000 sf 18.00 162,000
238 092900 Framing and sheathing at soffits 15,525 sf 18.00 279,450

239 092900 6" LGMF backup 116,811 sf 12.00 1,401,732

240 092900 Gypsum Sheathing 116,811 sf 2.75 321,230

241 092900 Drywall lining to interior face of stud backup 116,811 sf 3.75 438,041

242
243 101400 SIGNAGE

244 101400 Exterior signage (allowance per Architect) 1 ls 75,000.00 75,000

245 SUBTOTAL 13,578,834        
246

247 B2020 WINDOWS 
248

Exterior Wall Area 50,106 sf

249
250 061000 ROUGH CARPENTRY

251 061000 Wood blocking at openings 24,074 lf 12.00 288,888

252
253 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

254 070001 Backer rod & double sealant 24,074 lf 9.00 216,666

255
256 080001 METAL WINDOWS

257 080001 Aluminum windows, triple glazed, typical 7,620 sf 125.00 952,500

258 080001  Premium for operable windows 93 ea 400.00 37,200

259 080001 Ribbon windows at Shops; 7'x5' (27#) 945 sf 125.00 118,125

260 080001 Clerestory ribbon windows at roof clerestory; 6'x5' (210#) 6,300 sf deleted

261 080001 Ribbon windows at Metal Fab; 8'x5' (12#) 480 sf 125.00 60,000

262 080001 Clerestory glazing at shops sloped roofs (front & back), triple 
glazing

7,370 sf 155.00 1,142,350

263 080001 Curtainwall, triple glazed, 6" deep frame 27,141 sf 155.00 4,206,855

264 080001 Premium for decorative frit at curtainwall glazing (30%) 10,353 sf 25.00 258,825

265 080001 Premium for security glazing at main entrances 1 ls 50,000.00 50,000

266 080001 Sunshades NR

267
268 089000 LOUVERS

269 089000 Louvers 250 sf 65.00 16,250

270 SUBTOTAL 7,347,659          
271

272 B2030 EXTERIOR DOORS
273

274 061000 ROUGH CARPENTRY
275
276 079200 JOINT SEALANTS

277
278 081110 HOLLOW METAL 

279
280 083300 OVERHEAD DOOR
281 83323 Garage doors, motorized  
282 83323 16'x14' 9 ea 20,160.00 181,440
283 83323 16'x12' 1 ea 17,280.00 17,280
284 83323 10'x12' 1 ea 10,800.00 10,800
285 83323 7'x10' 1 ea 6,300.00 6,300
286 083513 Bi-Folding Nanawall door, 15'x 10' high (1 loc) 150 sf 250.00 37,500

287
288 084410 CURTAINWALL

289 080001 Glazed aluminum entrance door and hardware in CW frame (27 
DBL, 19 SGL)

73 ea 5,000.00 365,000

290
291 087100 DOOR HARDWARE

292 087100 Auto openers - allow 2 ea 5,000.00 10,000

293
294 090007 PAINTING

295 SUBTOTAL 628,320             
296

297 TOTAL - EXTERIOR CLOSURE $21,554,813
298

299
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CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

BUILDING BACKUP
300

301 B30 ROOFING
302

303 055000 MISCELLANEOUS METALS

304 50001 Roof ladders 1 ls 15,000.00 15,000

305 50001 Mechanical penthouse stair 1 ls 20,000.00 20,000

306
307 061000 ROUGH CARPENTRY

308 061000 Wood blocking & rough carpentry 259,575 sf 1.20 311,490

309
310 070002 ROOFING AND FLASHING 259,575 total area

311 070002 Flat roof; PVC roof membrane system, white, av. 7-1/2" 
insulation on 1/2" gyp protection board on 6-mil vapor barrier

170,025 sf 18.50 3,145,463

312 070002 Sloped roof; PVC roof membrane system, white,7-1/2" top layer 
on 1/2" gyp protection board on 6-mil vapor barrier

79,000 sf 18.50 1,461,500

313 070002 PVC roof membrane system at canopies 5,220 sf 15.50 80,910
314 070002 Waterproofing system at outdoor terraces 5,330 sf 20.00 106,600
315 070002 Outdoor Terrace south side 2,910 sf
316 070002 60% Pavers premium 1,746 sf 30.00 52,380
317 070002 40% Green roof, extensive, premium 1,164 sf 40.00 46,560
318 070002 Outdoor Terrace above Art room 2,420 sf
319 070002 75% Pavers, premium 1,815 sf 30.00 54,450
320 070002 25% Green roof, extensive, premium 605 sf 40.00 24,200
321 070002 Terrace furnishings F,F,E
322 070002 Corrugated metal roofing system including perimeter trim 5,050 sf 30.00 151,500
323 070002 Miscellaneous Roofing
324 070002 Roof edge, typical at masonry, 11" continuous metal cleat 1,730 lf 50.00 86,500
325 070002 Roof edge at clerestories, Auditorium, Gym, CW areas 5,979 lf 35.00 209,265
326 070002 Roof edge/fascia at canopies 605 lf 50.00 30,250
327 070002 Miscellaneous flashings, gutters, accessories etc. 259,575 sf 0.25 64,894
328 070002 Walkway pads - allow 5,100 sf 10.00 51,000
329 070002 Roof accessories; smoke hatches, roof hatches etc. 1 ls 50,000.00 50,000
330 070002 Tie-off davits 1 ls 50,000.00 NR
331 070002 Gutter & downspouts - allow @ site canopy 673 lf 40.00 26,920
332
333 080001 METAL WINDOWS

334 080001 5' high Glazed balcony railing at outdoor terraces 237 lf 600.00 142,200

335 SUBTOTAL 6,131,082           
336

337 B3020 ROOF OPENINGS
338

339 086300 ROOF SKYLIGHTS
340 86300 Skylights; 3,202 total sf
341 86300 48"x48" Type 1 100 ea 2,000.00 200,000
342 86300 Round, 8' diameter, polycarbonate 16 ea 4,019.20 64,307
343 86300 Sloped glazed skylights (5 loc) 1,300 sf 175.00 227,500
344 86300 Smoke hatches at stage 2 ea 16,000.00 32,000
345 SUBTOTAL 523,807             
346

347 TOTAL - ROOFING $6,654,889
348

349

350 C10 INTERIOR CONSTRUCTION
351

352 C1010 PARTITIONS 
353 040001 MASONRY
354 040001 8" CMU, fire rated, elevator shaft 4,480 sf 32.00 143,360
355 040001 4" CMU veneer to 10'-4" AFF in Auto Collision, Auto Tech and 

Metal Fabrication
12,000 sf 26.00 312,000

356
357 050001 MISCELLANEOUS METALS
358 050001 Seismic clips to CMU 70 ea 150.00 10,500
359 050001 Miscellaneous masonry accessories to interior CMU 16,480 sf 1.50 24,720
360 050001 Support framing at operable partitions & nana walls 335 lf 130.00 43,550
361
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CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

BUILDING BACKUP
362 061000 ROUGH CARPENTRY
363 61000 Blocking at partitions 402,320 sf 0.50 201,160

364
365 078400 FIREPROOFING/FIRESTOPPING
366 078400 Fire stopping including slab edges and core 419,765 gsf 1.00 419,765
367
368 078150 EXPANSION JOINTS
369 079513 Allowance for expansion joint covers 1 ls 100,000.00 100,000
370
371 080002 GLASS AND GLAZING 23,533 total sf all interior glazing (excld. Curtainwall and storefront)
372 080002 Frameless butt glazing w/ 1" channel at top & bottom;
373 080002 at open to below areas, 8'-8" high (1250 lf) 10,834 sf 90.00 975,060
374 080002 4' x 6'-10" high at each Classroom, Science, Teacher work 

room and Resource room (Theory carried below per room 
data sheets)

1,448 sf 85.00 123,080

375 080002 3' x 4' high at each Office 252 sf 85.00 21,420
376 080002 5' x 6'-8" high at Vocation spaces (10 loc) 333 sf 85.00 28,305
377 080002 10' high at Small group and Testing 1,360 sf 85.00 115,600
378 080002 4' x 6'-8" high at Shops to Theory included below per room data sheets
379 080002 9' high at Media and Think Tank (50 lf) 450 sf 90.00 40,500
380 080002 6'-10" high at Bio Tech including Clean room 656 sf 85.00 55,760
381 080002 Allow for glazing at per room data sheets; (assume 8' high) 7,944 sf 85.00 675,240
382 080002 Interior borrowed lites at locker room & custodial offices, 

kitchen and Admin waiting, assume 4' high
256 sf 85.00 21,760

383 080002 Premium for sound proof glass at Sound/Photo lab 120 sf 45.00 5,400
384 080001 Interior Curtainwall
385 080001 at Gym corridor, 12' high (78 lf) 936 sf 120.00 112,320
386 080001 at Weight room, 12' high (52 lf) 624 sf 120.00 74,880
387 080001 at Alt PE corridor, 12' high (13 lf) 156 sf 120.00 18,720
388 083513 Bi-Folding Nanawall door, 8' high, exterior grade, acoustic 335 lf 2,000.00 670,000
389 080001 Interior storefront at vestibules 846 sf 85.00 71,910
390 080001 Auditorium control booth window 1 ea 6,000.00 6,000
391 080001 Service window in Graphics, 4'x4' 2 ea 1,500.00 3,000
392 080001 Transaction window at Admin/ Security locations 2 ea 2,500.00 5,000
393 080002 Mirror, unframed in Weight room, 6'-10" high 750 sf 50.00 37,500

394
395 092900 GYPSUM BOARD ASSEMBLIES
396 092900 Type 1A; 6" metal stud w/ 1 layers gwb each side, insulation 15,552 sf 16.50 256,608
397 092900 Furring/ column covers;  assume 3 5/8"" metal stud w/ 1 layer 

gwb
40,704 sf 8.50 345,984

398 092900 Type 2A in remaining shops, classrooms and corridor walls; 6" 
metal stud w/ 2 layers gwb one side, 1 layer other side, 
insulation

232,719 sf 18.00 4,188,942

399 092900 Type 2C; 8" metal stud w/ 2 layers gwb one side, 1 layer other 
side, insulation

2,592 sf 21.00 54,432

400 092900 Type 3A; 6" metal stud w/ 2 layers gwb each side, insulation 35,328 sf 21.50 759,552
401 092900 Type 3C; 8" metal stud w/ 2 layers gwb each side, insulation 1,072 sf 23.50 25,192
402 092900 Type 6A; 6" Metal stud, 1 layer 5/8" gwb one side, insulation 12,608 sf 13.00 163,904
403 092900 Type 7A; 6" Metal stud, 2 layers 5/8" gwb one side, insulation 14,560 sf 15.50 225,680
404 092900 Type 12B; Double 6" metal stud w/ 2 layers gwb each side, 

double insulation, sound isolation partition
46,334 sf 31.00 1,436,354

405 092900 Half height partitions 851 sf 10.00 8,510
406 092900 Allowance for high impact gwb, level 5 finish at select locations, 

moisture resistant gwb premium etc.
1 ls 150,000.00 150,000

407 132500 Lead lined doors and walls in dental x-ray rooms (4 rms) 1 ls 35,000.00 35,000
408
409 102228 OPERABLE PARTITIONS
410 102228 Operable partitions No scope
411 SUBTOTAL 11,966,668        
412

413 C1020 INTERIOR DOORS
414

415 081110 INTERIOR DOORS

416 081110 Single leaf interior door 413 ea 2,200.00 908,600

417 081110 Double leaf interior door 60 pr 3,800.00 228,000
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CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

BUILDING BACKUP
418 081110 STC rated doors, fire rated doors, acoustic seals at doors etc. - 

allowance
1 ls 56,830.00 56,830

419 081110 Sidelights - frame 1,649 sf 30.00 49,470

420

421 083100 ACCESS DOORS AND FRAMES

422 083100 Access doors 1 ls 25,000.00 25,000
423

424 080002 GLASS AND GLAZING

425 080002 Glazing in doors - allow 1 ls 20,000.00 20,000
426 080002 Glazing in sidelights - allow 1,649 sf 35.00 57,715
427

428 083300 OVERHEAD DOOR

429 083323 Overhead rolling coiling doors - allowance @ kitchen/ scramble, 
Deli and Metal Fab storage

82 lf 640.00 52,480

430

431 084110 ALUMINUM-FRAMED ENTRANCES AND STOREFRONTS

432 080001 Glazed entrance door and hardware in storefront frame; single 
door

4 ea 4,500.00 18,000

433 080001 Glazed entrance door and hardware in storefront frame; double 
door

13 pr 9,000.00 117,000

434

435 084813 FIRE CURTAINS No scope

436

437 087100 DOOR HARDWARE

438 087100 Included w/ door unit rate
439

440 090009 PAINTING

441 090007 Paint doors and frames 533 ea 150.00 79,950

442 SUBTOTAL 1,613,045           
443

444 C1030 SPECIALTIES / MILLWORK
445

446 055000 MISCELLANEOUS METALS

447 050001 Miscellaneous metals throughout  building 419,765 gsf 1.50 629,648

448 050001 Hanging Unistrut grid in Shops; 25'x25' (5 loc) 3,125 sf 25.00 78,125

449 050001 SPED Classroom & OT/PT swing reinforcement 1 ea 1,000.00 1,000

450 050001 Stage catwalk including rails and ladders/stairs NR
451 050001 Allowance for rails in Auditorium and interior ramps etc. 1 ls 75,000.00 75,000
452
453 061000 ROUGH CARPENTRY

454 61000 Wood blocking at interiors including at doors 399,765 gsf 0.30 119,930

455 061000 Backer panels in electrical closets 1 ls 10,000.00 10,000

456
457 062000 INTERIOR ARCHITECTURAL WOODWORK

458 062000 Window sill; solid surface (not taken at any clerestory windows) 1,040 lf 55.00 57,200

459 062000 Solid surface vanity counters 80 lf 375.00 30,000

460 062000 Solid surface cap at low walls 189 lf 50.00 9,450

461 062000 Solid surface sill at frameless butt glazing 2,243 lf 50.00 112,150

462 062000 Media center - allow 1 ls 100,000.00 100,000
463 062000 Circulation desk & counter included in LS allow
464 062000 2 tier bench included in LS allow
465 062000 Counters included in LS allow
466 062000 Book shelves included in LS allow
467 062000 Reception desk in Administration 54 lf 850.00 45,900
468 062000 Second entrance Reception desk and counter 15 lf 850.00 12,750
469 062000 Mailbox with base cabinet 18 lf 600.00 10,800
470 062000 Kitchenette; base cabinet, counter and upper cabinets 15 lf 700.00 10,500
471 062000 Student services reception desk w/ counter 15 lf 850.00 12,750
472 062000 Guidance reception desk and counter 25 lf 850.00 21,250
473 062000 Deli Café counter 15 lf 350.00 5,250
474 062000 Cosmetology Reception counter 15 lf 350.00 5,250
475 062000 Auto Collision Reception counter 15 lf 350.00 5,250
476 062000 Culinary Restaurant reception counter 15 lf 350.00 5,250
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BUILDING BACKUP
477 062000 Benches outside classrooms at borrowed lites 144 lf 300.00 43,200
478 062000 Cafeteria
479 062000 Waste recycling counter 18 lf 300.00 5,400
480 062000 Wood bench, curved 75 lf 400.00 30,000
481 062000 Classroom/ Resource room/ Teacher Planning solid surface 

countertop (6 lf per classroom per narrative)
240 lf 275.00 66,000

482 062000 Electrical Tech; custom work station; plywood with base 
cabinet; 4'x4'

22 ea 2,500.00 55,000

483 062000 Miscellaneous millwork and trim not yet identified 1 ls 75,000.00 75,000
484
485 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

486 070001 Miscellaneous sealants throughout building 419,765 sf 1.25 524,706

487

488 101100 VISUAL DISPLAY SURFACES

489 101100 Marker boards (qty per location per narrative and per shown on 
room data sheets)

11,000 sf 22.00 242,000

490 101100 Tackboards - allowance 4,000 sf 20.00 80,000

491 IWB F,F,E
492
493 101400 DISPLAY CASES

494 101200 Display cases 60 lf 1,000.00 60,000

495
496 101400 SIGNAGE

497 101400 Exterior signage (allowance per Architect) 1 ls 75,000.00 w/ Exterior Wall

498 101400 Room identification, Directional & safety signage, Building 
directory etc.

419,765 gsf 0.50 209,883

499 101400 Vinyl graphics - allowance per Architect 1 ls 275,000.00 275,000
500

501 102210 WIRE PARTITIONS

502 102110 Wire partitions and doors in shops (9 loc) 1,800 sf 35.00 63,000
503
504 102110 TOILET COMPARTMENTS

505 102113 ADA 14 ea 1,800.00 25,200

506 102113 Standard 32 ea 1,600.00 51,200

507 102113 Privacy curtain track in Community Health 240 lf 55.00 13,200

508

509 102800 TOILET ACCESSORIES

510 102813 Gang bathrooms 12 ea 3,000.00 36,000
511 102813 Locker room gang bathrooms 2 ea 2,500.00 5,000
512 102813 Single bathrooms 73 ea 1,500.00 109,500

513 102813 Shower accessories 13 ea 500.00 6,500

514 102813 Seat in ADA shower, premium 5 ea 1,000.00 5,000

515 102813 Adult and baby changing stations - allow 1 ls 10,000.00 10,000

516 102813 Janitors closet accessories 1 ls 7,500.00 7,500

517

518 104400 FIRE PROTECTION SPECIALTIES

519 104400 Fire extinguisher cabinets 1 ls 61,703.34 61,703
520 104400 AED cabinets 1 ls 5,000.00 5,000
521

522 105000 LOCKERS

523 105113 Corridor metal lockers; double tier, 15"x15"x30" 1,434 opes 190.00 272,460

524 105113 Shop cubbies; 4-tier, 15"x15"x15" 880 opes 125.00 110,000

525 105113 Gym lockers; Double tier ventilated lockers, 18"x18"x36" 76 opes 190.00 14,440

526 105113 Team room; Single tier athletic ventilated lockers; 18"x18"x72" 134 opes 350.00 46,900

527 105113 Athletic Ventilated lockers; double tier, 18"x18"x36" 132 opes 190.00 25,080

528 105113 Lockers in gender neutral bathrooms, single tier 9 ea 350.00 3,150

529 SUBTOTAL 3,894,475          
530

531 TOTAL - INTERIOR CONSTRUCTION $17,474,188
532

533

534 C20 STAIRCASES
535

Bristol Plymouth Regional Technical HS 100% Schematic Design Estimate 8.24.21 Page 16 PMC - Project Management Cost



Bristol-Plymouth Regional Technical High School 24-Aug-21
Taunton, MA

100% Schematic Design Estimate GFA 419,765

CSI UNIT EST'D SUB TOTAL
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BUILDING BACKUP
536 C2010 STAIR CONSTRUCTION
537

538 033000 CONCRETE

539 033000 Concrete to stairs 11 flt 5,000.00 55,000
540

541 055000 MISCELLANEOUS METALS

542 50001 Hub stairs, perforated metal pan risers and glass railings, 10' 
wide

1 flt 75,000.00 75,000
543 50001 Hub stairs perforated metal pan risers and glass railings, 8' wide 1 flt 65,000.00 65,000
544 50001 Egress stairs, enclosed (2 to roof) 4 flt 40,000.00 160,000
545 50001 Egress stairs, open 5 flt 45,000.00 225,000
546 50001 Stage stairs - allow 1 ls 15,000.00 15,000
547 50001 Stairs to mezzanines, 10' high 4 ea 12,500.00 50,000
548 SUBTOTAL 645,000             
549

550 C2020 STAIR FINISHES
551

552 090005 RESILIENT FLOORS

553 90004 Hub stair - terrazzo treads, risers and landings 2 flt 25,000.00 50,000
554 90005 Rubber tile at stairs - landings 675 sf 16.00 10,800

555 90005 Rubber tile at stairs - treads & risers 1,170 lft 22.00 25,740

556

557 090007 PAINTING

558 090007 Paint to staircases 15 flt 2,500.00 37,500
559 SUBTOTAL 124,040             
560

561 TOTAL - STAIRCASES $769,040
562

563

564 C30 INTERIOR FINISHES
565

566 C3010 WALL FINISHES
567

568 090002 TILE
569 90002 Tiles wainscot - 75,120 sf total tile 
570 90002 10' high in Corridors with no lockers 45,000 sf 24.00 1,080,000
571 90002 9' high in Gang toilets and locker rooms 10,980 sf 24.00 263,520
572 90002 9' high in Shop, non-staff single use toilets, all walls 11,250 sf 24.00 270,000
573 90002 9' high in Shop, single use shower/toilets, all walls 1,080 sf 24.00 25,920
574 90002 9' high in Staff single use toilets, wet wall only 1,260 sf 24.00 30,240
575 90002 Porcelain tile in Kitchen and Culinary kitchen, full height (10') 5,550 sf 24.00 133,200
576
577 064000 INTERIOR ARCHITECTURAL WOODWORK
578 90002 Decorative finish to column covers in common areas, cafeteria 

etc. - allow
40 loc 3,500.00 140,000

579 62000 Wood paneling - per Architect qtys
580 62000 Media Center 1,500 sf 80.00 120,000
581 62000 Cafeteria/HUB 5,000 sf 80.00 400,000
582 62000 Auditorium 2,000 sf 80.00 160,000
583 62000 Proscenium 600 sf 80.00 48,000
584 62000 Culinary restaurant 1,500 sf 80.00 120,000
585 62000 Acoustical wood paneling in Auditorium - per Architect qtys
586 62000 Auditorium 1,000 sf 120.00 120,000
587 62000 Cafeteria/HUB 2,000 sf 120.00 240,000
588 62000 Plywood at exposed walls in Carpentry, Elect tech, Plumbing, 

HVAC and CAD/CAM
12,000 sf 5.00 60,000

589 102600 FRP in Custodial closets - allow 1,440 sf 12.00 17,280
590
591 098413 SOUND ABSORBING PANELS
592 98414 Acoustic wall treatment, per Architect qtys
593 98414 Tectum 
594 98414 Shops (8) 9,600 sf 18.00 172,800
595 98414 Graphics 800 sf 18.00 14,400
596 98414 Alt PE 900 sf 18.00 16,200
597 98414 Gymnasium 1,800 sf 18.00 32,400
598 98414 Robotic, Engineering & Dentistry 1,200 sf 18.00 21,600
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599 98414 Ecophon
600 98414 Classroom , Resource, Theory 3,120 sf 30.00 93,600
601 98414 Media Center 800 sf 30.00 24,000
602 98414 Corridors 4,000 sf 30.00 120,000
603
604 090009 PAINTING
605 90007 Paint to GWB 701,397 sf 0.90 631,257
606 90007 Miscellaneous touch-up paint throughout 419,765 gsf 0.15 62,965
607 SUBTOTAL 4,417,382          
608

609 C3020 FLOOR FINISHES 395,252 total floor finishes
610 033000 Concrete  
611 33000 Architectural Finished Polished Concrete in Salon and 

Auditorium cross aisles
3,360 sf 12.00 40,320

612 33000 Architectural Finished Sealed Concrete in First floor Shops 92,500 sf 5.00 462,500
613 33000 Sealed concrete in receiving area/ BOH spaces, penthouse 35,200 sf 2.00 70,400
614

615 090002 TILE
616 90002 Porcelain tile in Locker rooms, toilets 11,700 sf 26.00 304,200
617 90002 Porcelain tile in kitchen & Culinary kitchen 6,655 sf 26.00 173,030
618 90002 Tile base - w/ wall finishes
619
620 090005 EPOXY TERRAZZO
621 90004 Epoxy terrazzo in Cafeteria, main corridor, Culinary Restaurant, 

Theory and Cafe to entries
21,300 sf 40.00 852,000

622

623 090005 RESILIENT FLOORS
624 90005 Moisture mitigation at resilient flooring 200,887 sf Assumed Not Required
625 90005 Resilient Athletic flooring in Alt P.E. 2,740 sf 18.00 49,320
626 90005 Interlocking rubber floor tile in Weight room 1,770 sf 15.00 26,550
627 90005 Sheet Linoleum flooring at all remaining areas 196,377 sf 6.00 1,178,262
628 90005 Resilient base 44,246 lf 3.00 132,738
629
630 096810 TILE CARPETING
631 96800 Carpet in Media and Auditorium aisles 8,500 sf 6.00 51,000
632

633 096400 WOOD FLOORING
634 96400  Stage flooring 1,020 sf 24.00 24,480
635

636 096466 WOOD ATHLETIC FLOORING
637 96466 Wood Athletic flooring in Gymnasium 12,880 sf 22.00 283,360
638 96466 Vented cove base at gym flooring 460 lf 8.00 3,680
639 SUBTOTAL 3,651,840          
640

641 C3030 CEILING FINISHES
642

643 092900 GYPSUM BOARD ASSEMBLIES
644 92900 Culinary (Restaurant/ Café & Theory C/R)
645 92900 GWB/ soffits (25%) 1,199 sf 15.00 17,985
646 92900 DVC
647 92900 GWB/ soffits (25%) 573 sf 15.00 8,595
648 92900 Marketing & BAT
649 92900 GWB/ soffits (25%) 693 sf 15.00 10,395
650 92900 Acoustically isolated ceilings at all classrooms above Shops, 

kitchen below Gym
13,155 sf 24.00 315,720

651 92900 GWB soffits throughout - allowance (includes at skylights, in 
classrooms etc.)

399,765 gsf 0.75 299,824

652

653 095100 ACOUSTICAL TILE
654 90003 ACT ceilings, typical 145,000 sf 7.00 1,015,000
655 90003 ACT ceilings in remaining Vocational areas, 2x4 35,000 sf 8.00 280,000
656 90003 ACT ceilings in Corridors, 2x4 with 2x6 accents 58,000 sf 8.00 464,000
657 90003 ACT ceilings in Kitchen, washable 6,655 sf 9.00 59,895
658 90003 ACT ceilings in Toilets & Locker rooms, Healthzone or similar 11,700 sf 8.00 93,600
659 90003 Specialty ceilings;
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660 90003 Cafeteria/HUB;
661 90003 Acoustic baffles in double height spaces 5,000 sf 40.00 200,000
662 90003 ACT, 2x6 11,500 sf 8.50 97,750
663 90003 Media Center
664 90003 Wood ceiling  (50%) 1,950 sf 50.00 97,500
665 90003 ACT, 2x8  (50%) 1,950 sf 9.50 18,525
666 90003 Salon;
667 90003 Perforated metal ceiling 1,793 sf 40.00 71,720
668 90003 Salon support rooms; ACT, 2x6 4,550 sf 8.50 38,675
669 90003 Culinary (Restaurant/ Café & Theory C/R)
670 90003 Wood ceiling  (25%) 1,199 sf 50.00 59,950
671 90003 ACT, 2x6  (50%) 2,398 sf 8.50 20,383
672 90003 GWB/ soffits (25%) 1,199 sf taken above w/ GWB
673 90003 Auditorium - wood acoustic panels with reflector panels; 

allowance
6,750 sf 50.00 337,500

674 90003 DVC
675 90003 Metal ceiling (25%) 573 sf 40.00 22,920
676 90003 ACT, 2x6  (50%) 1,145 sf 8.50 9,733
677 90003 GWB/ soffits (25%) 573 sf taken above w/ GWB
678 90003 Marketing & BAT
679 90003 Metal ceiling (25%) 693 sf 8.50 5,891
680 90003 ACT, 2x6  (50%) 1,385 sf 40.00 55,400
681 90003 GWB/ soffits (25%) 693 sf taken above w/ GWB
682

683 090009 PAINTING
684 90007 Paint to exposed ceilings including Shops and Gymnasium 80,600 sf 3.00 241,800
685 90007 Paint to exposed ceilings in penthouse 20,000 sf 3.00 60,000
686 90007 SUBTOTAL 3,902,761          
687

688 TOTAL - INTERIOR FINISHES $11,971,983
689

690

691 D10 CONVEYING SYSTEMS
692

693 D1010 ELEVATOR
694

695 055000 MISCELLANEOUS METALS

696 050001 Pit ladder and miscellaneous metals 3 ea 900.00 2,700
697 050001 Sill angles 35 lf 25.00 875
698

699 142100 ELEVATOR 

700 142424 Electric Traction freight elevator, 3 stop 1 ea 210,000.00 210,000
701 142424 Holeless Hydraulic passenger elevator, 2 stop 2 ea 160,000.00 320,000
702 142424 LULA at plumbing and electrical tech mezzanine, 2-stop, 10' rise 2 ea 75,000.00 150,000
703 142424 Vehicle lifts F,F,E
704 SUBTOTAL 683,575              

705
706 TOTAL - CONVEYING SYSTEMS $683,575
707

708

709 D20 PLUMBING
710

711 D20 PLUMBING, GENERALLY
712 220000 Equipment
713 220000 Point of use electric water heaters 8 ea 5,000.00 40,000
714 220000 Domestic water heating equipment 1 ea 150,000.00 150,000
715 220000 Tepid water electric water heater, 80 kw 2 ea 15,000.00 30,000
716 220000 Water meter assembly 1 ea 4,500.00 4,500
717 220000 Domestic water sub-meter assembly 10 ea 650.00 6,500
718 220000 Connection to gas meter 1 ea 1,400.00 1,400
719 220000 Reduced pressure backflow preventer 2 ea 5,600.00 11,200
720 220000 Hot water circulator pump assembly 4 ea 1,400.00 5,600
721 220000 Mixing valve 2 ea 6,500.00 13,000
722 220000 Elevator sump pump 3 ea 5,200.00 15,600
723 220000 Roof/overflow drains 102 ea 800.00 81,600
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724 220000 Floor drain 65 ea 675.00 43,875
725 220000 Kitchen floor drain 22 ea 850.00 18,700
726 220000 Kitchen floor sink 18 ea 2,500.00 45,000
727 220000 Trench drain 100 lf 100.00 10,000
728 220000 Trap primer 35 ea 1,050.00 36,750
729 220000 Freezeproof wall hydrant 12 ea 450.00 5,400
730 220000 Hose bibb 40 ea 300.00 12,000
731 220000 Interior grease interceptor 4 ea 3,000.00 12,000
732 220000 Exterior grease interceptor, 8000 gal 1 ea 15,000.00 15,000
733 220000 Duplex air compressor, refrigerated dryer, 300 gal receiver 

(Carpentry & Auto shops)
2 ea 27,000.00 54,000

734 220000 Duplex vacuum pump with 120 gal receiver (Dental & Science) 2 ea 24,000.00 48,000
735 220000 Emergency shower/eyewash w TMV & drain 20 ea 3,500.00 70,000
736 220000 Acid neutralization system 1 ea 51,000.00 51,000
737 220000 Gas/oil interceptor (Auto Maintenance Shop) 1 ea 5,500.00 5,500
738 220000 Rough-in & connection to Kitchen/Culinary 1 ls 55,000.00 55,000
739 220000 Plumbing Fixtures
740 220000 Water closet 46 ea 1,525.00 70,150
741 220000 Water closet ADA 71 ea 1,550.00 110,050
742 220000 Three-station lavatory 11 ea 8,700.00 95,700
743 220000 Lavatory ADA wall hung 65 ea 1,275.00 82,875
744 220000 Sink countertop 10 ea 1,300.00 13,000
745 220000 Break room sink ADA countertop 12 ea 1,250.00 15,000
746 220000 Classroom sink countertop 42 ea 1,250.00 52,500
747 220000 Art sink with solids interceptor 4 ea 1,700.00 6,800
748 220000 Shower 16 ea 1,150.00 18,400
749 220000 Shower ADA 4 ea 3,600.00 14,400
750 220000 Mop sink 10 ea 1,150.00 11,500
751 220000 Drinking fountain; bi-level w/ bottle fill 9 ea 3,850.00 34,650
752 220000 Drinking fountain; single-level 16 ea 1,600.00 25,600
753 220000 Science room faucet (integral sink by others) 100 ea 800.00 80,000
754 220000 Kitchen hand wash sink 8 ea 1,450.00 11,600
755 220000 Ice maker connection 4 ea 325.00 1,300
756 220000 Washer outlet box 2 ea 350.00 700
757 220000 Domestic Water Type L Copper Pipe
758 220000 Domestic water pipe with fittings & hangers 399,765 sf 4.00 1,599,060
759 220000 Domestic water pipe insulation 399,765 sf 1.00 399,765
760 220000 Sanitary Waste And Vent Pipe w/ Hangers
761 220000 Sanitary waste pipe with fittings & hangers 399,765 sf 3.10 1,239,272
762 220000 Kitchen waste pipe with fittings & hangers 399,765 sf 0.30 119,930
763 220000 Garage waste pipe with fittings & hangers 399,765 sf 0.10 39,977
764 220000 Reclaim system piping and UV filtration 1 ls 560,000.00 560,000
765 220000 Acid Waste Piping
766 220000 Polypropylene pipe with fittings & hangers 399,765 sf 1.15 459,730
767 220000 Storm Drainage, Hubless Cast Iron Pipe
768 220000 Storm water pipe with fittings & hangers 399,765 sf 1.70 679,601
769 220000 Pipe insulation on horizontal runs 399,765 sf 0.25 99,941
770 220000 Gas And Fuel Distribution Pipe
771 220000 Gas pipe with fittings & hangers 399,765 sf 1.10 439,742
772 220000 Specialty Gas Pipe w/ Hangers
773 220000 Specialty Gas Pipe w/ Hangers (CA, VAC, Cutting Gas) 399,765 sf 0.75 299,824
774 220000 Miscellaneous
775 220000 System testing and flushing 1 ls 75,000.00 75,000
776 220000 Coring, cutting, sleeves & fire stopping 1 ls 90,000.00 90,000
777 220000 Structural Steel Comp. and misc. bracing 1 ls 60,000.00 60,000
778 220000 Hydraulic lifts/rigging 1 ls 153,000.00 153,000
779 220000 Shop drawings / BIM / ENG Support / As-Builts 1 ls 195,100.00 195,100
780 220000 Fees & permits 1 ls 92,500.00 92,500
781 SUBTOTAL 8,088,292         

782

783 TOTAL - PLUMBING $8,088,292
784
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785

786 D30 HVAC
787

788 D30 HVAC, GENERALLY
789 230000 Central plant equipment
790 230000 Modular air source heat recovery heat pump 95 tons 9 ea 95,000.00 855,000
791 230000 Adiabatic dry cooler,  620 tons 1 ea 315,000.00 315,000
792 230000 Gas fired HW boiler 3000 MBH 2 ea 135,000.00 270,000
793 230000 Plate and frame heat exchangers 1 ls 50,000.00 50,000
794 230000 Condenser water buffer tanks, 500 gal 3 ea 7,800.00 23,400
795 230000 Expansion tank 3 ea 5,500.00 16,500
796 230000 Air separator 3 ea 5,000.00 15,000
797 230000 Glycol system 3 ea 10,000.00 30,000
798 230000 Chemical treatment system 1 ls 12,000.00 12,000
799 230000 Heating equipment
800 230000 Unit heater HW 20 ea 900.00 18,000
801 230000 Cabinet unit heater HW 10 ea 1,100.00 11,000
802 230000 Convector HW 4 ea 545.00 2,180
803 230000 Radiant ceiling panel, heating & cooling 399,765 sf 2.00 799,530
804 230000 Fin tube radiation 399,765 sf 0.10 39,977
805 230000 Cooling equipment
806 230000 Chilled beams, passive NIC
807 230000 Ductless split AC unit with ACCU, 3 tons MDF 2 ea 11,500.00 23,000
808 230000 Ductless split AC unit with ACCU, 2 tons  20 ea 7,500.00 150,000
809 230000 Pumps
810 230000 Primary condenser water pump 3 ea 24,000.00 72,000
811 230000 Secondary condenser water pump 3 ea 22,000.00 66,000
812 230000 Chilled water pump with VFD 3 ea 18,000.00 54,000
813 230000 Compensated chilled water pump with VFD 3 ea 12,000.00 36,000
814 230000 Heating water pump with VFD 3 ea 10,000.00 30,000
815 230000 Air distribution 
816 230000 RTU-1 100% OA CHW, HW, ERW (NE Class) 9,200 cfm 16.00 147,200
817 230000 RTU-2 100% OA CHW, HW, ERW (NC Class) 9,200 cfm 16.00 147,200
818 230000 RTU-3 100% OA CHW, HW, ERW (SE Class) 12,000 cfm 16.00 192,000
819 230000 RTU-4 100% OA CHW, HW, ERW (SC Class) 10,000 cfm 16.00 160,000
820 230000 RTU-5 100% OA HW, ERW (Metal Fab) 9,200 cfm 15.50 142,600
821 230000 RTU-6 100% OA CHW, HW, ERW (CAD) 9,200 cfm 15.00 138,000
822 230000 RTU-7 100% OA CHW, HW, ERW (Admin) 15,000 cfm 15.00 225,000
823 230000 RTU-8 100% OA CHW, HW, ERW (Robotics) 10,000 cfm 15.00 150,000
824 230000 RTU-9 100% OA CHW, HW, ERW (Biotech) 5,000 cfm 15.00 75,000
825 230000 RTU-10 100% OA CHW, HW, ERW (Childcare) 12,000 cfm 15.00 180,000
826 230000 RTU-11 100% OA CHW, HW, ERW (Health) 9,600 cfm 15.00 144,000
827 230000 RTU-12 100% OA CHW, HW, ERW (Marketing) 10,500 cfm 15.00 157,500
828 230000 RTU-13 Recirc CHW, HW, ERW (Cafeteria) 8,000 cfm 15.50 124,000
829 230000 RTU-14 Recirc CHW, HW, ERW (Gym) 12,000 cfm 15.50 186,000
830 230000 RTU-15 Recirc CHW, HW, ERW (Small Gym) 6,800 cfm 15.50 105,400
831 230000 RTU-16 Recirc CHW, HW, ERW (Weight) 2,500 cfm 15.50 38,750
832 230000 RTU-17 Recirc CHW, HW, ERW (Locker) 6,000 cfm 15.50 93,000
833 230000 RTU-18 100% OA CHW, HW, ERW (Culinary) 7,500 cfm 15.00 112,500
834 230000 RTU-19 Recirc CHW, HW, ERW (Kitchen/Fac) 6,000 cfm 15.50 93,000
835 230000 RTU-20 Recirc CHW, HW, ERW (Auditorium) 10,000 cfm 15.50 155,000
836 230000 MAU-1 100% OA CHW, HW (Kitchen Makeup) 6,000 cfm 16.00 96,000
837 230000 MAU-2 (Culinary Kitchen) 6,000 cfm 16.00 96,000
838 230000 MAU-3 100% OA HW (Prep Booths) 12,000 cfm 13.00 156,000
839 230000 HV-1 100% OA HW, ERW (Auto Tech) RTU 19,000 cfm 13.00 247,000
840 230000 HV-2 100% OA HW, ERW (Auto Collision) RTU 19,000 cfm 13.00 247,000
841 230000 HV-3 100% OA HW, ERW (Const Tech) RTU 15,000 cfm 13.00 195,000
842 230000 HV-4 100% OA HW, ERW (HVAC Tech) RTU 13,500 cfm 13.00 175,500
843 230000 HV-5 100% OA HW, ERW (Plumbing Tech) RTU 13,500 cfm 13.00 175,500
844 230000 HV-6 100% OA HW, ERW (Elec Tech) RTU 13,500 cfm 13.00 175,500
845 230000 RTU curbs 1 ls 210,000.00 210,000
846 230000 Misc air distribution equipment 399,765 sf 1.00 399,765
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847 230000 Miscellaneous exhaust fans, including fume hood exhaust fans 399,765 sf 0.50 199,883
848 230000 Vehicle exhaust system, 2,500 cfm 1 ls 95,000.00 95,000
849 230000 Paint/Prep booth exhaust system w/duct 1 ls 30,000.00 30,000
850 230000 Welding booth exhaust system w/duct (22 booths) 2 @ 1,600 

cfm
1 ls 65,000.00 65,000

851 230000 Dust collection system w/duct, 4,000 cfm 1 ls 70,000.00 70,000
852 230000 Sheet metal & Accessories
853 230000 Sheet metal 399,765 sf 13.00 5,196,945
854 230000 Duct insulation 399,765 sf 2.00 799,530
855 230000 Shop equipment flues/intakes 1 ls 50,000.00 50,000
856 230000 Boiler flues/intakes 1 ls 20,000.00 20,000
857 230000 Sound attenuators 1 ls 270,000.00 270,000
858 230000 Sheet metal accessories 399,765 sf 2.25 899,471
859 230000 Piping
860 230000 Hot Water Piping  
861 230000 Hot water piping with fittings & hangers 399,765 sf 4.50 1,798,943
862 230000 Chilled Water Piping
863 230000 Chilled water piping with fittings & hangers 399,765 sf 4.50 1,798,943
864 230000 Refrigerant Piping  
865 230000 Refrigerant piping with fittings & hangers 399,765 sf 0.20 79,953
866 230000 Condensate Drain Piping
867 230000 Condensate drain piping with fittings & hangers 399,765 sf 0.20 79,953
868 230000 Piping Insulation 
869 230000 Piping insulation 399,765 sf 2.50 999,413
870 230000 Automatic Temperature Controls 
871 230000 Automatic temperature controls DDC 399,765 sf 6.50 2,598,473
872 230000 Balancing
873 230000 System testing & balancing 399,765 sf 1.00 399,765
874 230000 Miscellaneous
875 230000 System testing and flushing 1 ls 100,000.00 100,000
876 230000 Commissioning assistance 1 ls 150,000.00 150,000
877 230000 Vibration & seismic 1 ls 150,000.00 150,000
878 230000 Coring, cutting, sleeves & fire stopping 1 ls 123,200.00 123,200
879 230000 Structural Steel Comp. and misc. bracing 1 ls 79,000.00 79,000
880 230000 Hydraulic lifts/rigging 1 ls 250,000.00 250,000
881 230000 Shop drawings / BIM / ENG Support / As-Builts 1 ls 362,700.00 362,700
882 230000 Fees & permits 1 ls 223,000.00 223,000
883 230000

884 230000 Large Project HVAC Premium 8% ls 24,717,174 1,977,374
885 230000 Savings for indoor AHU in penthouse 1 ls (200,000.00) (200,000)
886 230000 HVAC in penthouse 20,000 gsf 15.00 300,000
887 230000 Add A/C in large shop areas 70,000 sf 12.00 840,000
888 230000 SUBTOTAL 27,634,548    
889 230000

890 TOTAL - HVAC $27,634,548

891

892

893 D40 FIRE PROTECTION
894

895 D40 FIRE PROTECTION, GENERALLY
896 210000 Fire pump 1000 gpm, jockey pump, and controllers 1 ea 95,000.00 95,000
897 210000 8" Double check valve assembly 1 ea 16,500.00 16,500
898 210000 8" Main alarm check valve 1 ea 8,000.00 8,000
899 210000 Storz fire department connection 1 ea 2,100.00 2,100
900 210000 Riser check valve assembly 1 ea 3,800.00 3,800
901 210000 Zone control valve station 9 ea 2,400.00 21,600
902 210000 Fire department valve 18 ea 1,200.00 21,600
903 210000 Fire department bell 1 ea 650.00 650
904 210000 Kitchen hood fire extinguishing system 1 ea by others
905 210000 Sprinkler heads 419,765 sf 1.10 461,742
906 210000 Distribution piping with fittings & hangers 419,765 sf 2.30 965,460
907 210000 Main sprinkler piping with fittings & hangers 419,765 sf 1.70 713,601
908 210000 Miscellaneous
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909 210000 System testing and flushing 1 ls 32,300.00 32,300
910 210000 Coring, cutting, sleeves & fire stopping 1 ls 52,000.00 52,000
911 210000 Structural Steel Comp. and misc. bracing 1 ls 31,200.00 31,200
912 210000 Hydraulic lifts/rigging 1 ls 57,000.00 57,000
913 210000 Shop drawings / BIM / ENG Support / As-Builts 1 ls 82,000.00 82,000
914 210000 Fees & permits 1 ls 31,000.00 31,000
915 SUBTOTAL 2,595,553          
916

917 TOTAL - FIRE PROTECTION $2,595,553

918

919

920 D50 ELECTRICAL
921

922 260000 D5010 ELECTRICAL SYSTEMS
923 260000 4000AF/3000AT 480/277V main switchboard 2 ea 110,000.00 220,000
924 260000 Digital monitoring 1 ls 65,000.00 65,000
925 260000 800A distribution panelboard 3 ea 25,000.00 75,000
926 260000 Normal power panelboard 31 ea 3,000.00 93,000
927 260000 Normal power double tub panelboard 24 ea 6,000.00 144,000
928 260000 Lab panelboard 5 ea 2,500.00 12,500
929 260000 225KVA transformer (K-13) 4 ea 36,500.00 146,000
930 260000 75KVA transformer (K-13) 9 ea 11,500.00 103,500
931 260000 SPD 6 ea 1,000.00 6,000
932 260000 Normal power feeders (alum cabling permitted) 399,765 sf 2.50 999,413
933 260000 Emergency Power
934 260000 500kW natural gas generator with wp/sound atten cover 1 ls 360,000.00 360,000
935 260000 Annunciator 1 ea 2,500.00 2,500
936 260000 600A ATS 1 ea 12,300.00 12,300
937 260000 200A ATS 1 ea 5,950.00 5,950
938 260000 200A MTS 1 ea 5,125.00 5,125
939 260000 Roll up generator provision 1 ls 25,000.00 25,000
940 260000 Emergency power panelboard 24 ea 3,000.00 72,000
941 260000 Emergency power double tub panelboard 12 ea 6,000.00 72,000
942 260000 75KVA transformer (K-13) 9 ea 11,500.00 103,500
943 260000 Emergency power feeders (alum cabling permitted) 399,765 sf 2.50 999,413
944 260000 UPS System
945 260000 30KW UPS, panelboard and feeders 2 ea 30,000.00 60,000
946 260000 Photovoltaic
947 260000 Rough-in for future system 1 ls 15,000.00 15,000
948 260000 Equipment Wiring
949 260000 Misc Equipment wiring not depicted at this scope level 399,765 sf 1.50 599,648
950 260000 Fire pump feed and connection 1 ea 8,500.00 8,500
951 260000 Jockey pump feed and connection 1 ea 1,500.00 1,500
952 260000 Elevator feed and connection 3 ea 4,000.00 12,000
953 260000 Elevator cab power feed and connection 3 ea 1,200.00 3,600
954 260000 Sump pump feed and connection 3 ea 1,200.00 3,600
955 260000 Heat rec. chiller feed and connection Heating/Colling Plant) 9 ea 8,500.00 76,500
956 260000 Boiler feed and connection 2 ea 1,500.00 3,000
957 260000 RTU feed and connection 19 ea 4,500.00 85,500
958 260000 AHU feed and connection 1 ea 4,500.00 4,500
959 260000 MAU feed and connection 3 ea 4,500.00 13,500
960 260000 Dry Cooler feed and connection 1 ea 2,500.00 2,500
961 260000 HV unit feed and connection 6 ea 2,000.00 12,000
962 260000 Prime trap feed and connection 35 ea 350.00 12,250
963 260000 Split unit feed and connection 22 ea 2,500.00 55,000
964 260000 WH feed and connection 1 ea 650.00 650
965 260000 Dust collector feed and connection 1 ea 2,500.00 2,500
966 260000 Air compressor feed and connection 2 ea 1,500.00 3,000
967 260000 Vehicle exhaust feed and connection 1 ea 1,500.00 1,500
968 260000 Vacuum air unit feed and connection 1 ea 1,500.00 1,500
969 260000 Pump feed and connection 21 ea 1,500.00 31,500
970 260000 CUH/UH feed and connection 10 ea 1,000.00 10,000
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971 260000 DDC feed and connection 1 ea 650.00 650
972 260000 WH feed and connection 3 ea 650.00 1,950
973 260000 Kiln feed and connection 1 ea 5,000.00 5,000
974 260000 VFD feed and connection only 9 ea 850.00 7,650
975 260000 Kitchen equipment wiring 1 ls 20,000.00 20,000
976 260000 Shop & lab equipment wiring 1 ls 20,000.00 20,000
977 SUBTOTAL 4,596,699          
978 260000

979 260000 D5020 LIGHTING & POWER
980 260000 Lighting & Branch Power
981 260000 LED Lighting 399,765 sf 6.50 2,598,473
982 260000 Gymnasium lighting  (allow) 24 ea 550.00 13,200
983 260000 Exit and egress Lighting 399,765 sf 0.25 99,941
984 260000 Exterior building lighting 1 ls 15,000.00 15,000
985 260000 Penthouse fitout 20,000 gsf 10.00 200,000
986 260000 Lighting control system
987 260000 Network Lighting and controlled receptacle system 399,765 sf 1.50 599,648
988 260000 Branch devices
989 260000 Branch devices 399,765 sf 0.50 199,883
990 260000 Lighting and branch circuitry 
991 260000 Lighting & branch circuitry 399,765 sf 4.75 1,898,884
992 SUBTOTAL 5,625,029          
993 260000

994 260000 D5030 COMMUNICATION & SECURITY SYSTEMS
995 260000 Penthouse fitout 20,000 gsf 10.00 200,000
996 260000 Fire Alarm
997 260000 Control panel  (with mass Notification) 1 ls 30,000.00 30,000
998 260000 LCD annunciator 2 loc 1,500.00 3,000
999 260000 Graphic map 1 ea 850.00 850
1000 260000 Knox box 1 ea 350.00 350
1001 260000 Beacon 1 ea 225.00 225
1002 260000 Radio master box 1 ea 8,500.00 8,500
1003 260000 Devices and cabling (mass notification) 399,765 sf 3.00 1,199,295
1004 260000 Testing and programming 1 ls 10,000.00 10,000
1005 260000 DAS/BDA system 399,765 sf 0.50 199,883
1006 260000 Security System
1007 260000 Head end 1 ls 50,000.00 50,000
1008 260000 Devices and cabling 399,765 sf 3.50 1,399,178
1009 260000 Telephone/Data/CATV
1010 260000 Network switches, servers etc. (By owner) By Owner
1011 260000 MDF Fit-out 1                    ea 15,000.00 15,000
1012 260000 IDF Fit-out 8                   ea 8,500.00 68,000
1013 260000 Telecommunications rough in 399,765 sf 1.00 399,765
1014 260000 Telecommunications devices and cabling inc WAP 399,765 sf 2.50 999,413
1015 260000 Cellular repeater system, Wilson Pro 1 ls 100,000.00 100,000
1016 260000 Digital Signage System
1017 260000 Digital Signage System  (rough in only) 399,765 sf 0.10 39,977
1018 260000 Two - Way Call System
1019 260000 Two - Way Call System 399,765 sf 0.10 39,977
1020 260000 Public Address/Clock System
1021 260000 PA/Master Clock system 399,765 sf 1.15 459,730
1022 260000 Audio Visual (rough-in and power only)
1023 260000 AV equipment By Owner
1024 260000 Rough-In power, conduit and backboxes only 399,765 sf 0.50 199,883
1025 260000 Classroom AV 80 rms 5,000.00 400,000
1026 260000 Speech reinforcement system, allow 399,765 sf 0.50 NIC per  GGD
1027 260000 Auditorium
1028 260000 Performance lighting and dimming system, allow per Architect 1 ls 175,000.00 175,000
1029 260000 Auditorium AV (allowance per HMFH) 1 ls 175,000.00 175,000
1030 260000 Sound Systems, allow
1031 260000 Auditorium lecture hall 1 ls 40,000.00 40,000
1032 260000 Gymnasium 1 ls 30,000.00 30,000
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BUILDING BACKUP
1033 260000 Cafeteria 1 ls 20,000.00 20,000
1034 260000 Allowance for additional sound systems 2 loc 6,000.00 12,000
1035 260000 Gymnasium
1036 260000 Scoreboard and shot clocks, power only 1 ls 5,000.00 5,000
1037 260000 Gym equipment feeds and connections 1 ls 15,000.00 15,000
1038 260000 Grounding Protection
1039 260000 Grounding  1 ls 40,000.00 40,000
1040 260000 Lightning protection 1 ls 175,000.00 175,000
1041 SUBTOTAL 6,510,026          
1042 260000

1043 260000 D5040 OTHER ELECTRICAL SYSTEMS
1044 260000 Miscellaneous
1045 260000 Temp power and lights 1 ls 350,000.00 350,000
1046 260000 Testing and studies 1 ls 30,000.00 30,000
1047 260000 Seismic restraints 1 ls 10,000.00 10,000
1048 260000 Coordination, BIM, shop drawings 1 ls 60,000.00 60,000
1049 260000 Fees & Permits 1 ls 210,000.00 210,000
1050 SUBTOTAL 660,000            
1051

1052 TOTAL - ELECTRICAL $17,391,754
1053

1054

1055 E10 EQUIPMENT
1056

1057 E10 EQUIPMENT, GENERALLY
1058

1059 112000 LOADING DOCK EQUIPMENT

1060 111300 Loading dock equipment; two sets bumpers, removeable safety 
rails (assume compactor is F,F,E)

1 ls 28,500.00 28,500

1061

1062 110620 THEATRICAL EQUIPMENT

1063 116100 Stage rigging (allowance per HMFH) 1 ls 125,000.00 125,000
1064 116100 Auditorium AV (allowance per HMFH) 1 ls 175,000.00 w/ 260000
1065 126100 Auditorium seating 600 ea 300.00 180,000

1066 126100 Auditorium seating w/ arm tablet 150 ea 360.00 54,000

1067

1068 113100 APPLIANCES

1069 113100 Residential appliances 1 ls 50,000.00 50,000
1070

1071 114000 FOOD SERVICE EQUIPMENT

1072 114000 Kitchen equipment 1 ls 820,000.00 820,000
1073 114000 Culinary equipment 1 ls 750,000.00 750,000
1074

1075 115213 PROJECTION SCREENS

1076 115213 Projection screens - allowance (1 Gym & 1 Auditorium) 1 ls 30,000.00 30,000

1077

1078 115300 EDUCATIONAL EQUIPMENT

1079 Allowances provided by HMFH;

1080 115700 Downdraft paint booth in Auto Collision 2 ea 100,000.00 200,000

1081 115700 Auto Collision Prep Booth 2 ea 75,000.00 150,000

1082 115700 Miscellaneous shop equipment; new and existing 1 loc 1,200,000.00 1,200,000

1083 115700 Electrified rail system in Metal Fabrication 1 ls 150,000.00 150,000

1084 115313 Lab equipment;
1085 115313 Double sided fume hood (1 per Science classroom) 12 rms 14,000.00 168,000
1086 115313 Double sided fume hood (2 @ bioTech classroom) 2 rms 14,000.00 28,000
1087 115300 Misc. equipment - goggle cabinets, pegboards etc. - allowance 13 rms 2,500.00 32,500
1088 119000 Kiln 1 ea 5,000.00 5,000

1089 119000 OFCI equipment (plasma cutters, x-rap equipment etc.) - 
allowance

1 ls 50,000.00 50,000

1090

1091 116600 GYM EQUIPMENT

1092 116623 Gym wall pads 2,280 sf 17.00 38,760
1093 116623 Basketball backstops; swing up; electric operated 6 loc 10,000.00 60,000
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BUILDING BACKUP
1094 116653 Gymnasium dividing net; electrically operated 1 ea 40,000.00 40,000
1095 116623 Volleyball net and standards (6 loc) 1 ls 10,000.00 10,000
1096 126613 Telescoping bleachers (1200 seat capacity) 1 ls 288,000.00 288,000
1097 116623 Scoreboard w/ shot clock - allow 2 ea 25,000.00 50,000
1098 116623 Batting cage and overhead mat storage system - allow 1 ls 30,000.00 30,000
1099 SUBTOTAL 4,537,760          
1100

1101 TOTAL - EQUIPMENT $4,537,760

1102

1103

1104 E20 FURNISHINGS
1105

1106 E2010 FIXED FURNISHINGS
1107

1108 124810 ENTRANCE FLOOR MAT AND FRAMES

1109 124813 Entry mats & frames 1,205 sf 50.00 60,250
1110

1111 122100 WINDOW TREATMENT

1112 122400 Window treatments including premium for motorized and 
blackout shades

1 ls 300,000.00 300,000

1113 122400 Interior shades @ classroom, theory & resource room borrowed 
lites - allowance

1 ls 50,000.00 50,000

1114

1115 123553 CASEWORK 

1116 123000 Autotech & Auto Collision None shown
1117 123000 CAD/CAM None shown
1118 123000 Carpentry None shown
1119 123000 Electrical Shop None shown
1120 123000 Engineering & Robotics None shown
1121 123000 Graphics None shown
1122 123000 HVAC None shown
1123 123000 Metal Fabrication None shown
1124 123000 Plumbing None shown
1125 123000 Typical classroom, Theory classroom, Resource 52 ea
1126 123000 Teacher storage cabinet w/ markerboard surface (2# per 

room)
104 ea 2,200.00 228,800

1127 123000 Counter w/ millwork
1128 123000 Science classrooms 12 ea
1129 123000 Base cabinet, epoxy counter 960 lf 550.00 528,000
1130 123000 Wall cabinet 240 lf 250.00 60,000
1131 123000 Tall storage w/ markerboard surface 24 ea 2,200.00 52,800
1132 123000 Science Prep 6 ea
1133 123000 Base cabinet, epoxy counter 162 lf 550.00 89,100
1134 123000 Wall cabinet 6 lf 250.00 1,500
1135 123000 Tall storage w/ markerboard surface 6 ea 2,200.00 13,200
1136 123000 Art classroom (allow per Architect) 1 ea 30,000.00 30,000
1137 123000 Biotech Press
1138 123000 Base cabinet, epoxy counter 289 lf 550.00 158,950
1139 123000 Wall cabinet 211 lf 250.00 52,750
1140 123000 Student bench 10 ea 3,500.00 35,000
1141 123000 Work counter 65 lf 300.00 19,500
1142 123000 Tall storage w/ markerboard surface 18 ea 2,200.00 39,600
1143 123000 Pre-School classrooms & support spaces 4 ea
1144 123000 Tall storage w/ markerboard surface 10 lf 750.00 7,500
1145 123000 Base cabinet, plam counter and wall cabinet in kitchenette 15 lf 650.00 9,750
1146 123000 Base cabinet, plam counter and wall cabinet in classrooms 15lf) 60 lf 650.00 39,000
1147 123000 CNT
1148 123000 Work counter, plam 66 lf 200.00 13,200
1149 123000 Low storage 27 lf 300.00 8,100
1150 123000 Community Health
1151 123000 Tall storage w/ markerboard surface 8 ea 2,200.00 17,600
1152 123000 Work counter in Nurse & Doctor offices 34 lf 200.00 6,800
1153 123000 Cosmetology   
1154 123000 Base cabinet, plam counter and wall cabinet 54 lf 650.00 35,100
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1155 123000 Work counter, plam 139 lf 200.00 27,800
1156 123000 Shelving above work counter 154 lf 200.00 30,800
1157 123000 Dentist
1158 123000 Work counter, epoxy 97 lf 300.00 29,100
1159 123000 Base cabinet, epoxy counter and wall cabinet in Labs 16 lf 800.00 12,800
1160 123000 Tall storage w/ markerboard surface 6 ea 2,200.00 13,200
1161 123000 DVC Press
1162 123000 Tall storage w/ markerboard surface 5 ea 2,200.00 11,000
1163 123000 Base cabinet, plam counter and wall cabinet 37 lf 650.00 24,050
1164 123000 BAT and Marketing
1165 123000 Base cabinet, plam counter and wall cabinet 32 lf 650.00 20,800
1166 123000 Teacher planning/ Workroom 5 ea
1167 123000 Tall storage w/ markerboard surface 10 ea 2,200.00 22,000
1168 123000 Counter w/ millwork
1169 123000 Office 21 ea
1170 123000 Tall storage 21 ea 1,800.00 37,800
1171 123000 Allowance
1172 123000 OT/PT 1 ea 15,000.00 15,000
1173 123000 Small group 12 ea 5,000.00 60,000
1174 123000 Test 5 ea none shown
1175 123000 Allowance for casework not yet identified 399,765 sf 1.00 399,765
1176 SUBTOTAL 2,560,615          
1177

1178 E2020 MOVABLE FURNISHINGS
1179 All movable furnishings to be provided and installed by owner
1180 SUBTOTAL NIC 
1181

1182 TOTAL - FURNISHINGS $2,560,615
1183

1184

1185 F10 SPECIAL CONSTRUCTION
1186

1187 F10 SPECIAL CONSTRUCTION
1188 132500 Lead lined doors and walls in dental x-ray rooms (4 rms) w/ C10
1189 SUBTOTAL -                      
1190

1191 TOTAL - SPECIAL CONSTRUCTION
1192

1193
1194 F20 SELECTIVE BUILDING DEMOLITION
1195

1196 F2010 BUILDING ELEMENTS DEMOLITION
1197 No items in this section
1198 SUBTOTAL
1199

1200 F2020 HAZARDOUS COMPONENTS ABATEMENT
1201 02121 See main summary for HazMat allowance See Summary

1202 SUBTOTAL
1203

1204 TOTAL - SELECTIVE BUILDING DEMOLITION
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SITEWORK
1

2 G SITEWORK

3

4 G10 SITE PREPARATION & DEMOLITION
5 311000 Site construction fence/barricades 10,930 lf 16.00 174,880
6 311000 Site construction fence gates 2 loc 5,000.00 10,000
7 311000 Stabilized construction entrance 2 ea 10,000.00 20,000
8 311000 Remove asphalt pavement 187,560 sf 1.50 281,340
9 311000 Remove asphalt pavement; pulverize 31,379 sy 3.00 94,137
10 310000 Stockpile for reuse 5,230 cy 2.50 13,075
11 311000 Sports field and baseball diamond demolition; lighting, fencing, 

furniture, bleachers and dugouts
178,900 sf 1.00 178,900

12 311000 Tree protection 53 ea 500.00 26,500
13 311000 Remove play surfacing 2,345 sf 2.50 5,863
14 311000 Remove concrete paving 29,755 sf 1.50 44,633
15 311000 Remove curbing 2,760 lf 8.00 22,080
16 311000 Remove fencing 3,200 lf 5.00 16,000
17 311000 Remove guardrail 2,920 lf 8.00 23,360
18 311000 Remove utility line 2,675 lf 25.00 66,875
19 311000 Demo small buildings 2 loc 5,000.00 10,000
20 311000 Cut & cap utilities 5 ea 5,000.00 25,000
21 311000 Remove bleachers 5 ea 500.00 2,500
22 311000 Pvmt Patching 260 sf 15.00 3,900
23 311000 Sawcut 75 lf 8.25 619
24 311000 Remove 30"/42" RCP culvert 600 lf 125.00 75,000
25 311000 Allowance for SOE during removal of culvert - assume minimal 

dewatering required
1 ls 100,000.00 100,000

26 311000 Remove utility structure 59 ea 400.00 23,600
27 311000 Remove concrete wall 270 lf 70.00 18,900
28 311000 Remove sewer pump station 1 loc w/utilities
29 311000 Clear and grub 20 acres 7,500.00 150,000
30 SUBTOTAL 1,387,162          
31

32 Erosion Control
33 312500 Silt fence/erosion control, wash bays, stock piles 11,980 lf 10.00 119,800
34 312500 Inlet protection - silt sacks 27 ea 250.00 6,750
35 312500 Silt fence maintenance and monitoring 1 ls 25,000.00 25,000
36 312500 Dewatering for utility work 1 ls 25,000.00 25,000
37 SUBTOTAL 176,550             
38

39 Site Earthwork
40 310000 Strip topsoil and stockpile; avg. 12" thick based on borings - req. 

11,500cy post screening
17,000 cy 12.00 204,000

41 310000 Strip topsoil; avg. 12" thick based on borings 21,700 cy 8.00 173,600
42 310000 Load excess soils for disposal 21,700 cy 2.50 54,250
43 310000 Less than RCS-1 site disposal- 1.65x 35,805 tn 18.00 644,490
44 310000 Street sweeping allowance during disposal operations 1 ls 25,000.00 25,000
45 310000 Cut 48,400 cy 8.00 387,200
46 310000 Stockpile for reuse; incl. 1,900cy for building fill 31,300 cy 3.50 109,550
47 310000 Fill- from cut 29,400 cy 10.00 294,000
48 310000 Soil disposal  
49 310000 Load exported materials 17,100 cy 2.50 42,750               
50 310000 <RCS-1; 1.65x 9,875 tn 18.00 177,750             
51 310000 Mass In-state unlined landfill; 1.65x 9,875 tn 50.00 493,750             
52 310000 Mass In-state lined landfill; 1.65x 4,232 tn 60.00 253,920            
53 310000 Mass Asphalt Batching Facility; 1.65x 2,822 tn 75.00 211,650             
54 310000 Out-of-state non-hazardous 1,411 tn 120.00 169,320             
55 310000 VE item; Reduce CY export of surplus soil by 25%. Elevate fields 

and parking
1 ls (325,000.00) (325,000)

56 310000 Street sweeping allowance during disposal operations 1 ls 35,000.00 35,000
57 310000 Fine grading 112,221 sy 2.25 252,497
58 310000 Hazardous Waste Remediation
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SITEWORK
59 310000 Remove existing underground fuel storage tanks assume not required
60 310000 Dispose/treat contaminated soils assume not required
61 310000 Rock excavation 1 ls 100,000.00 100,000
62 SUBTOTAL 3,303,727          
63

64 G20 SITE IMPROVEMENTS 1,033,145 total sf hard surfaces
65 Roadways and Parking Lots 469,290 sf
66 Asphalt paving; existing parking lot 187,920 sf
67 310000 gravel base; 12" thick 6,960 cy 40.00 NR
68 320000 asphalt wearing course; 1.5" thick 1,797 tns 130.00 233,610
69 320000 asphalt binder course; 3" thick 3,593 tns 120.00 431,160
70 310000 Pulverize existing 20,880 sy 3.00 incl. above
71 310000 Stockpile for reuse 3,480 cy 2.50 incl. above
72 Asphalt paving; existing roadways 94,490 sf
73 310000 gravel base; 18" thick 5,249 cy 40.00 NR
74 320000 asphalt wearing course; 1.5" thick 903 tns 130.00 117,390
75 320000 asphalt binder course; 3" thick 1,807 tns 120.00 216,840
76 310000 Pulverize existing 10,499 sy 3.00 incl. above
77 310000 Stockpile for reuse 1,750 cy 2.50 incl. above
78 Asphalt paving; new parking lots 84,730 sf
79 310000 gravel base; 12" thick 3,138 cy 40.00 125,520
80 320000 asphalt wearing course; 1.5" thick 810 tns 130.00 105,300
81 320000 asphalt binder course; 3" thick 1,620 tns 120.00 194,400
82 Asphalt paving; new roadways 102,150 sf
83 310000 gravel base; 18" thick 5,675 cy 40.00 227,000
84 320000 asphalt wearing course; 1.5" thick 977 tns 130.00 127,010
85 320000 asphalt binder course; 3" thick 1,953 tns 120.00 234,360
86 Vehicular concrete at work yards - no detail 38,855 sf
87 310000 gravel base; 8" thick 964 cy 40.00 38,560
88 321314 6" concrete paving 38,855 sf 14.00 543,970
89 320000 Allowance for acrylic surfacing 38,855 sf 2.00 NR
90 320000 Granite curbing 20,655 lf 38.00 784,890
91 320000 Granite curbing - flush 65 lf 35.00 2,275
92 320000 Concrete curbing deleted

93 320000 Parking lines 708 lf 85.00 60,180
94 320000 ADA Parking spots 20 spc 200.00 4,000
95 320000 Crosswalk hatching allowance 15 ea 2,500.00 37,500
96 320000 Other road markings 1 ls 20,000.00 20,000
97 320000 HC curb cuts 14 loc 500.00 7,000
98 320000 Parking and traffic signage 1 ls 20,000.00 20,000
99 320000 Reconfigure intersection allowance - allow  (per note C2.1) 1 ls 25,000.00 25,000

100 SUBTOTAL 3,555,965          
101

102 Pedestrian Paving
103 Concrete sidewalks - no detail 60,570 sf
104 310000 gravel base, 6" 1,122 cy 40.00 44,880
105 321314 4" concrete paving 60,570 sf 11.00 666,270
106 321314 Premium for portion of sidewalks with sandblast finish 16,240 sf 2.00 32,480
107 321314 Concrete pads 1,500 sf 25.00 37,500
108 320000 Concrete stairs 65 lf 225.00 14,625
109 050001 Handrails - stainless 45 lf 375.00 16,875
110 050001 Handrails - stainless and illuminated at courtyard (lighting 

w/elec.) 
40 lf 375.00 15,000

111 Stabilized stone dust 4,350 sf
112 310000 Gravel;  6" thick 81 cy 40.00 3,240
113 320000 Stabilized stone dust; 3" thick 66 tns 250.00 16,500
114 320000 Steel edging 2,150 lf 18.00 38,700
115 129300 Pedestrian bridge - pre-fabricated Cor-ten 6' wide x 30' long 1 ls 70,000.00 70,000

116 Precast Pavers 4,470 sf
117 310000 gravel base; 8" thick 111 cy 40.00 4,440
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SITEWORK
118 320000 setting base; 1" thick 13 cy 31.00 403
119 320000 concrete base; 4" thick 4,470 sf 14.00 62,580
120 320000 Precast pavers 4,470 sf 25.00 111,750
121 SUBTOTAL 1,135,243           
122

123 Site Improvements
124 323114 4' ht. CLF at playgrounds 310 lf 55.00 17,050
125 323114 4' ht. CLF - single swing gate at playgrounds 2 ea 750.00 1,500
126 323114 8' Ht. CLF at work yards 1,365 lf 90.00 122,850
127 323114 12' long double sliding door at work yards 7 ea 8,000.00 56,000
128 323114 8' ht. CLF - single swing gate at work yards 7 ea 2,500.00 17,500
129 323114 14' Ht. Gate at courtyard 1 ea 25,000.00 25,000
130 Site modular block retaining walls
131 323300 Retaining walls - 3' deleted
132 323300 Retaining walls - 3'-6" deleted
133 323300 Retaining walls - 4' 175 lf 250.00 43,750
134 323300 Retaining walls - 5'  deleted
135 129300 Flagpole - 40' ht. 1 ea 15,000.00 15,000
136 129300 Bike racks 14 ea 1,000.00 14,000
137 129300 Table and chairs - round 8 ea assume F,F,E
138 129300 Table and chairs - square 42 ea assume F,F,E
139 129300 Wood benches - 6' length 9 ea 2,800.00 25,200
140 310000 Boulders - outdoor classrooms 35 ea 500.00 17,500
141 321313 Precast concrete seat walls - freestanding 290 lf 300.00 87,000
142 062000 Wood seat top for seat walls 290 lf 350.00 101,500
143 129300 Trash receptacles 1 ls 10,000.00 10,000
144 321724 Entry sign - allowance (assume 1 electronic) 1 ls 75,000.00 75,000
145 129300 Drinking fountains - no quantity provided 1 ls 10,000.00 10,000
146 Work yard site elements
147 129300 Moveable table and chairs 1 ls 20,000.00 20,000
148 321313 Seat walls 1 ls 50,000.00 50,000
149 129300 Trash receptacles 1 ls 10,000.00 10,000
150 Play areas 5,340 sf
151 321816 Poured-in-place resilient playground surfacing 5,340 sf 26.00 138,840
152 321816 Gravel base; assume 8' thick 133 cy 40.00 5,320
153 321816 Edging around pour-in-place surfacing 275 lf 40.00 11,000
154 321816 Allowance for underdrains (not shown on drainage plans) 1 ls 25,000.00 25,000

155 116800 Allowance for play equipment - Ages 0-24 months 1 ls 150,000.00 150,000
156 116800 Allowance for play equipment - Ages 3-5 1 ls incl. above
157 Roof deck
158 129300 Table and chairs - round 14 ea assume F,F,E
159 129300 Table and chairs - square 24 ea assume F,F,E
160 129300 Metal retaining wall planter - 2'-3' ht. 250 lf 150.00 37,500
161 129300 Metal planters on top of pavers 6 ea 10,000.00 60,000
162 329900 Planting beds for vegetables 155 sf 50.00 7,750
163 329900 Green roof w/ building
164 329900 Ornamental Tree 6 ea 1,200.00 7,200
165 Precast pavers on pedestals @ roof 4,100 sf
166 320000 Concrete pavers on pedestals w/ building
167 Synthetic track
168 Asphalt Paving; track oval 30,700 sf
169 310000 gravel base; 12" thick 1,137 cy 40.00 45,480
170 310000 dense grade base; 6" thick 569 cy 45.00 25,605
171 320000 asphalt top; 1.5" thick 288 tns 150.00 43,200
172 320000 asphalt binder; 1.5" thick 288 tns 130.00 37,440
173 Asphalt Paving; high jump area only to match existing   4,000 sf
174 310000 gravel base; 12" thick 148 cy 40.00 5,920
175 310000 dense grade base; 6" thick 74 cy 45.00 3,330
176 320000 asphalt top; 1.5" thick 38 tns 150.00 5,700
177 320000 asphalt binder; 1.5" thick 38 tns 130.00 4,940
178 Asphalt Paving; Long jump/triple jump runways (2 total) 1,050 sf

Bristol Plymouth Regional Technical HS 100% Schematic Design Estimate 8.24.21 Page 30 PMC - Project Management Cost



Bristol-Plymouth Regional Technical High School 24-Aug-21
Taunton, MA

100% Schematic Design Estimate

CSI UNIT EST'D SUB TOTAL

CODE DESCRIPTION QTY UNIT COST COST TOTAL COST

SITEWORK
179 310000 gravel base; 12" thick 39 cy 40.00 1,560
180 310000 dense grade base; 6" thick 19 cy 45.00 855
181 320000 asphalt top; 1.5" thick 10 tns 150.00 1,500
182 320000 asphalt binder; 1.5" thick 10 tns 130.00 1,300
183 Asphalt Paving; Pole vault runway 850 sf
184 310000 gravel base; 12" thick 31 cy 40.00 1,240
185 310000 dense grade base; 6" thick 16 cy 45.00 720
186 320000 asphalt top; 1.5" thick 8 tns 150.00 1,200
187 320000 asphalt binder; 1.5" thick 8 tns 130.00 1,040
188 Asphalt Paving; Javelin runway 850 sf
189 310000 gravel base; 12" thick 31 cy 40.00 1,240
190 310000 dense grade base; 6" thick 16 cy 45.00 720
191 320000 asphalt top; 1.5" thick 8 tns 150.00 1,200
192 320000 asphalt binder; 1.5" thick 8 tns 130.00 1,040
193 Permeable track surface - Latex 37,450 sf
194 321816 Complete latex track surface (not premium colors) 4,161 sy 39.00 162,279
195 Artificial turf field 91,830 sf
196 322110 2" Synthetic turf system with Brockfill  - 1lb of brockfill and 4lbs of 

sand per sf
91,830 sf 4.95 454,559

197 322110 Resilient underlayment (Brock SP14)                              91,830 sf 1.60 146,928
198 322110 Painted field lines - allowance 1 loc 10,000.00 10,000
199 322110 Field top stone; 2" thick 898 tn 55.00 49,390
200 322110 Field base stone; 8" thick 3,704 tn 50.00 185,200
201 322110 Geotextile underlayment below base stone 10,203 sy 3.00 30,609
202 322110 12" Turf anchor curbing in d-areas 450 lf 65.00 29,250
203 129300 Scoreboard 1 ls 60,000.00 60,000
204 129300 Bleachers (stadium seating) 1,300 seats 340.00 442,000
205 129300 Bleacher concrete pad 3,860 sf 25.00 96,500
206 129300 Press box Separate estimate
207 129300 Soccer goal(s) 2 ea 4,500.00 9,000
208 129300 Players benches 6 ea 4,000.00 24,000
209 323114 20' ht sports safety netting; end zones only 360 lf 190.00 68,400
210 323114 4' perimeter field fencing 1,590 lf 55.00 87,450
211 Events
212 129300 Long jump/Triple jump pits_ with catchers and painted takeoff 

boards  
2 ea 20,000.00 40,000

213 129300 Pole vault event incl. concrete pad for landing pad 1 ea 5,000.00 5,000
214 129300 Football goalposts 2 ea 15,000.00 30,000
215 129300 Discus pad with enclosure 1 ea 15,000.00 15,000
216 129300 Shot put pad and toe board; landing area assumed field 1 ea 7,500.00 7,500
217 323114 Sports netting 20' Ht. - all fields 1,260 lf 190.00 239,400
218 Natural Grass Field - Soccer Field (S4) 55,360 sf
219 329900 Amended existing topsoil; 8" thick 1,374 cy 65.00 incl. below 
220 329900 Sand gravel fill; 6" thick 1,025 cy 36.00 36,900
221 329900 Fine grade 55,360 sf 0.12 6,643
222 329900 Field area sod 55,360 sf 1.25 incl. below 
223 129300 Soccer goal(s) 2 ea 4,500.00 9,000
224 129300 Players benches 2 ea 4,000.00 8,000
225 129300 Scoreboard 1 ls 35,000.00 35,000
226 Natural Grass Fields - Softball (S-1) 71,990 sf
227 329900 Amended existing topsoil; 8" thick 1,786 cy 65.00 incl. below 
228 329900 Sand gravel fill; 6" thick 1,333 cy 36.00 47,988
229 329900 Fine grade 71,990 sf 0.12 8,639
230 329900 Field area sod 71,990 sf 1.25 incl. below 
231 323114 Softball side fencing - 4' ht. 720 lf 55.00 39,600
232 323114 Softball dugout gates - allow 4 ea 1,000.00 4,000
233 129300 Softball dugout enclosed 4 ea 30,000.00 120,000
234 129300 Softball backstop 2 ea 35,000.00 70,000
235 129300 Batting cages w/netting 2 ea 35,000.00 70,000
236 129300 Players benches 4 ea 4,000.00 16,000
237 129300 Pitchers mound - softball 2 ea 3,500.00 7,000
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SITEWORK
238 129300 Batters box -  softball 2 ea 3,500.00 7,000
239 129300 Home plate - softball 2 ea 500.00 1,000
240 129300 Base plates - softball 2 set 1,200.00 2,400
241 129300 Foul poles - softball 2 ea 3,600.00 7,200
242 129300 Field painting allowance 2 ls 10,000.00 20,000
243 129300 Scoreboard 2 ea 18,000.00 36,000
244 Infield mix 7,750 sf
245 310000 Infield mix at softball 156 tn 150.00 23,400
246 310000 Sand gravel fill; 8" thick 189 cy 36.00 6,804
247 Natural Grass Fields - Baseball (S-2) 132,140 sf
248 310000 Amended existing topsoil; 8" thick 3,279 cy 65.00 incl. below 
249 310000 Sand gravel fill; 6" thick 2,447 cy 36.00 88,092
250 310000 Fine grade 132,140 sf 0.12 15,857
251 329900 Field area sod 132,140 sf 1.25 incl. below 
252 323114 Baseball fencing 1,285 lf 70.00 89,950
253 129300 Baseball dugout enclosed 2 ea 40,000.00 80,000
254 129300 Baseball dugout gates - allow 2 ea 1,000.00 2,000
255 129300 Baseball backstop 1 ea 50,000.00 50,000
256 129300 Batting cages w/netting 1 ea 35,000.00 35,000
257 129300 Players benches 2 ea 4,000.00 8,000
258 129300 Pitchers mound - baseball 1 ea 2,500.00 2,500
259 129300 Foul poles - baseball 2 ea 3,600.00 7,200
260 129300 Field painting allowance 1 ls 10,000.00 10,000
261 129300 Scoreboard 1 ea 25,000.00 25,000
262 Infield mix 10,700 sf
263 310000 Infield mix at baseball 216 tn 150.00 32,400
264 310000 Sand gravel fill; 8" thick 262 cy 36.00 9,432
265 Existing to remain baseball field
266 129300 Backstop and dugouts 1 ls 75,000.00 NR
267 310000 Infield reconstruction 1 ls 40,000.00 40,000
268 329800 Irrigation at existing baseball field 88,430 sf 1.00 NR
269 SUBTOTAL 4,617,160          
270

271 Irrigation
272 329800 Water cisterns for irrigation/grey water reuse; incl. allowance for 

pump station, filtering and treatment
120,000 gal 3.50 420,000

273 329800 Irrigation at natural grass fields (Softball) 71,990 sf 1.25 89,988
274 329800 Irrigation at natural grass fields (Soccer) 55,360 sf 1.25 69,200
275 329800 Irrigation at natural grass fields (Baseball) 132,140 sf 1.25 165,175
276 329800 Irrigation at planted areas 12,470 sf 2.25 28,058
277 SUBTOTAL 772,421              
278

279 Landscaping
280 329900 Screen topsoil 17,000 cy 5.00 85,000
281 329900 Export tailings from screening process - assume clean rock 5,100 cy 8.50 43,350

282 329900 Amend/Place  for new seeded area & fields 11,900 cy 20.00 238,000
283 329900 Lawn seed 280,000 sf 0.35 98,000
284 329900 Field area sod 259,490 sf 1.25 324,363
285 329900 Deciduous trees 109 ea 1,200.00 130,800
286 329900 Evergreen trees 44 ea 900.00 39,600
287 329900 Ornamental trees 41 ea 1,200.00 49,200
288 329900 Planting beds - 70% shrubs, 30% perennials 12,470 sf 8.00 99,760
289 329900 Landscape curbing 100 lf 90.00 9,000
290 SUBTOTAL 1,117,073           
291

292 G30 CIVIL MECHANICAL UTILITIES
293 Water supply; Pricing includes E&B and bedding
294 331000 New DI piping; 4" Domestic water 120 lf 85.00 10,200
295 331000 New DI piping; 6" Fire 120 lf 95.00 11,400
296 331000 New DI piping; 8" Fire loop 7,405 lf 105.00 777,525
297 331000 Gate valves 20 ea 1,450.00 29,000
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SITEWORK
298 331000 Thrust blocks 34 ea 800.00 27,200
299 331000 Connect to existing 2 loc 12,000.00 24,000
300 331000 FD connection 1 ea 2,000.00 2,000
301 331000 Fire hydrant 12 ea 5,000.00 60,000
302 331000 Water line to track and field allowance 1 ls 20,000.00 20,000
303 SUBTOTAL 961,325             
304

305 Sewer; Pricing includes E&B and bedding
306 333000 Sewer force main - 3" 1,155 lf 55.00 63,525
307 333000 Sewer line to building - assume 6" PVC 50 lf 65.00 3,250
308 333000 Manholes 6 ea 4,300.00 25,800
309 333000 Acid neutralization tank 1 ea w/ plumbing
310 333000 Oil/Water separator 1 ea 10,000.00 NR
311 333000 Grease trap - 5,000 gal. 1 ea w/ plumbing
312 333000 Replace existing sewer pump station and install new 1 loc 150,000.00 150,000
313 333000 New sewer pump station - smaller capacity at building 1 loc 100,000.00 100,000
314 SUBTOTAL 342,575             
315

316 Storm Water
317 334000 WQU 6 ea 11,500.00 69,000
318 334000 Catch basins 51 ea 4,000.00 204,000
319 334000 Double catch basin 1 ea 4,500.00 4,500
320 334000 Manholes 52 ea 4,300.00 223,600
321 334000 Manholes; 6' diameter 1 ea 6,000.00 6,000
322 334000 Area drain 3 ea 2,500.00 7,500
323 334000 OCS 4 ea 6,500.00 26,000
324 334000 FES 3 ea 1,500.00 4,500
325 334000 ACO 4000 sport drains; straights and d-areas  1,312 lf 190.00 249,280
326 334000 Flat drains 12" - synthetic 7,735 lf 8.00 61,880
327 334000 Collector piping 575 lf 65.00 37,375
328 334000 Flat drains 12" - Baseball 7,745 lf 8.00 61,960
329 334000 Collector piping 135 lf 65.00 8,775
330 334000 Flat drains 12" - Softball 4,440 lf 8.00 35,520
331 334000 Collector piping 135 lf 65.00 incl. above
332 334000 Flat drains 12" - Soccer 2,610 lf 8.00 20,880
333 334000 Collector piping 300 lf 65.00 19,500
334 334000 Drain lines - size not specified assume 12" HDPE 8,875 lf 70.00 621,250
335 334000 Roof drain piping - 12" HDPE 140 lf 70.00 9,800
336 334000 Roof drain connection 3 ea 500.00 1,500
337 334000 Foundation drain 3,640 lf 22.00 NR
338 334000 Trench drain 90 lf 180.00 16,200
339 334000 Camera line 1 ls 5,000.00 5,000
340 334000 Infiltration system - 1,2,3,4 38,235 sf 34.00 1,299,990
341 334000 Culvert realignment 487 lf
342 334000 Relocate culvert in middle of site - 42" RCP pipe 487 lf 150.00 73,050
343 334000 Manholes - 6' Dia. 2 ea 6,000.00 12,000
344 334000 Manholes; doghouse 2 ea 10,000.00 20,000
345 334000 Concrete headwall reconstruction 2 ls 12,000.00 24,000
346 SUBTOTAL 3,123,060         

347

348 3100000 Gas service

349 310000 E&B trench for new gas pipe 1,900 lf 40.00 76,000

350 SUBTOTAL 76,000

351

352 G40 ELECTRICAL UTILITIES Electrical Utilities per updated GGD plan received July 21, 2021
353 Civil:
354 Concrete:
355 033000 Primary duct bank  950 lf 15.00 14,250
356 033000 Secondary duct bank 290 lf 20.00 5,800
357 033000 Generator duct bank 140 lf 20.00 2,800
358 033000 Communications duct bank  585 lf 20.00 11,700
359 033000 Transformer pad 2 ea 2,000.00 4,000
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SITEWORK
360 033000 Generator pad 1 ea 3,000.00 3,000
361 033000 EV station base 22 ea 200.00 4,400
362 033000 Pole base 89 ea 200.00 17,800
363 310000 Excavation and Backfill:
364 310000 Primary duct bank  950 lf 20.00 19,000
365 310000 Secondary duct bank 290 lf 25.00 7,250
366 310000 Generator duct bank 465 lf 25.00 11,625
367 310000 Communications duct bank  950 lf 20.00 19,000
368 260000 Site lighting 9,500 lf 15.00 142,500
369 Site Demolition
370 310000 Temp electrical service 1 ls 50,000.00 50,000
371 310000 Site demolition and make safe 1 ls 25,000.00 25,000
372

373 Power
374 260000 Utility co. back charges, allow 1 ls 50,000.00 By Owner
375 260000 Pole riser 2 ls 1,200.00 2,400
376 260000 Manhole 4 ea 8,500.00 34,000
377 260000 Primary duct bank 2-5" conduits  965 lf 80.00 77,200
378 260000 Primary duct bank 2-4" conduits  900 lf 50.00 45,000
379 260000 Transformer by utility company 2 ea By Others
380 260000 Pad mount transformer grounding 2 ea 1,000.00 2,000
381 260000 3500A secondary duct bank, allow  (Total 2-runs) 290 lf 1,400.00 406,000
382 260000 Generator duct bank  (600A) 465 lf 265.00 123,225
383 260000 Generator duct bank  (200A) 140 lf 68.00 9,520
384 260000 EV Dual charging stations  (Including circuitry) 22 loc 8,500.00 187,000
385 260000 Electrical to signage 1 ls 20,000.00 20,000
386 260000 Electrical to scoreboards 1 ls 30,000.00 30,000
387 260000 Fire pump
388 260000 Fire pump ductbank 2-4' conduits 150 lf 50.00 7,500
389 260000 Fire alarm ductbank 1-2" conduit 150 lf 10.00 1,500
390 260000 Communications     
391 260000 Pole riser 1 ls 1,200.00 1,200
392 260000 Manhole 3 ea 8,500.00 25,500
393 260000 Telcom duct bank, 4-4" conduits 1,620 lf 100.00 162,000
394 260000 Site Lighting
395 260000 Pole light (Double) 11 ea 2,650.00 29,150
396 260000 Pole light (Single) 72 ea 2,000.00 144,000
397 260000 Pedestrian light 6 ea 1,600.00 9,600
398 260000 Pole grounding 89 ea 150.00 13,350
399 260000 Circuitry 12,500 lf 17.00 212,500
400 260000 Football field lighting  1 ls 500,000.00 500,000
401 260000 Site Security
402 260000 Site security allow for (5) cameras (per GGD) 1 ls 25,000.00 25,000
403 SUBTOTAL 2,405,770
404

405 TOTAL - SITE DEVELOPMENT $22,974,031
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ATHLETIC BULDINGS; PRESS BOX, CONCESSIONS & TEAM ROOMS

1 GROSS FLOOR AREA CALCULATION
2

3 Press Box (2 story) 1,173
4 Concessions 1,612
5 Team Rooms 3,925
6

7 TOTAL GROSS FLOOR AREA (GFA) 6,710 sf

8

9

10 A10 FOUNDATIONS
11

12 A1010 STANDARD FOUNDATIONS

13 033000 Strip Footing
14 033000 Formwork 1,184 sf 15.00 17,760                
15 033000 Re-bar 5,920 lbs. 2.00 11,840                
16 033000 Concrete material 52 cy 140.00 7,280                 
17 033000 Placing concrete 52 cy 120.00 6,240                 
18 033000 Foundation wall; 8" thick 
19 033000 Formwork 4,736 sf 20.00 94,720               
20 033000 Re-bar 11,840 lbs. 2.00 23,680               
21 033000 Concrete material 64 cy 140.00 8,960                 
22 033000 Placing concrete 64 cy 120.00 7,680                 
23

24 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

25 070001 Damp proofing foundation wall and footing 2,368 sf 3.00 NIC
26

27 072100 THERMAL INSULATION

28 072100 Insulation 2,368 sf 3.00 7,104                  
29

30 312000 EARTHWORK

31 Continuous footings 
32 310000 Excavation 676 cy 16.00 10,816                
33 310000 Remove off site 676 cy 14.00 9,464                 
34 310000 Backfill with imported material 560 cy 40.00 22,400               
35 SUBTOTAL 227,944             
36

37 A1020 SPECIAL FOUNDATIONS
38 312900 Ground improvements; Rammed Aggregate Piers 6,124 sf 14.00 85,736
39 SUBTOTAL 85,736                
40

41 A1030 LOWEST FLOOR CONSTRUCTION
42 New Slab on grade, 6" thick 

43 33000 Vapor barrier 6,124 sf 1.25 7,655                  

44 33000 Rebar; #4 e.w. 1,819 lbs 2.00 3,638                 

45 33000 Concrete - 6" thick; 4,000 psi 119 cy 148.00 17,612                

46 33000 Placing concrete 119 cy 65.00 7,735                  

47 33000 Finishing and curing concrete 6,124 sf 3.00 18,372                

48 33000 Control joints - saw cut 6,124 sf 0.10 612                     

49
50 072100 THERMAL INSULATION

51 72100 2" Rigid insulation at slab perimeter, 2' 1,184 sf 2.25 2,664                 

52
53 312000 EARTHWORK

54 310000 Compact existing sub-grade 6,124 sf 0.50 3,062                 

55 310000 Gravel fill, 9" 113 cy 40.00 4,520                 

56 SUBTOTAL 65,870                
57
58 TOTAL - FOUNDATIONS $379,550
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59

60

61 A20 BASEMENT CONSTRUCTION
62

63 A2010 BASEMENT EXCAVATION
64 No Work in this section
65 SUBTOTAL -                      
66

67 A2020 BASEMENT WALLS
68 No Work in this section
69 SUBTOTAL -                      
70

71 TOTAL - BASEMENT CONSTRUCTION $0
72

73

74 B10 SUPERSTRUCTURE
75

76 B1010 FLOOR CONSTRUCTION
77 51200 Floor framing at press box 587 sf 35.00 20,545               

78 SUBTOTAL 20,545                
79

80 B1020 ROOF CONSTRUCTION
81 51200 Roof framing 6,123 sf 30.00 183,690             

82 SUBTOTAL 183,690             

83

84 TOTAL - SUPERSTRUCTURE $204,235
85

86

87 B20 EXTERIOR CLOSURE

88

89 B2010 EXTERIOR WALLS 
90 Exterior Wall Area; Solid 8,291 sf

91

92 042000 MASONRY

93 040001 CMU backup, 8" 8,291 sf 26.00 215,566             

94 040001 Glazed CMU, 4" 8,291 sf 30.00 248,730             

95 040001 Scaffolding 8,291 sf in rates

96

97 055000 MISC. METALS 

98 050001 Miscellaneous metals to exterior masonry; lintels, 
angles etc.

16,582 sf 2.00 33,164                

99 050001 Guardrail, painted galvanized steel pickets, 42" high 
at press box roof

108 lf 300.00 32,400               

100

101 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

102 070001 Air barrier 8,291 sf 7.50 62,183               

103 070001 Air barrier/flashing at windows 156 lf 6.25 975                     

104 070001 Miscellaneous sealants to closure 8,291 sf 1.00 8,291                  
105

106 072100 THERMAL INSULATION

107 072100 Insulation 8,291 sf 2.50 20,728               

108 072100 Insulation at windows openings 156 lf 8.00 1,248                  

109

110 101400 SIGNAGE

111 101400 Allowance for signage 1 ls 20,000.00 20,000              

109 SUBTOTAL 643,285             
110
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111 B2020 WINDOWS 
112 Exterior Wall Area; Glazed 240 sf
113

114 061000 ROUGH CARPENTRY

115 061000 Wood blocking at openings 156 lf 14.00 2,184                  

116

117 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

118 070001 Backer rod & double sealant 156 lf 9.00 1,404                  

119

120 080001 METAL WINDOWS + CURTAINWALL

121 080001 Aluminum windows, double glazed 240 sf 90.00 21,600               

122 SUBTOTAL 25,188                
123

124 B2030 EXTERIOR DOORS
125

126 061000 ROUGH CARPENTRY

127 061000 Wood blocking at openings 213 lf 11.00 2,343                 

128

129 079200 JOINT SEALANTS

130 070001 Backer rod & double sealant 213 lf 9.00 1,917                   

131

132 081110 HOLLOW METAL 

133 081110 Door, frame and hardware

134 081110 Single 9 ea 2,500.00 22,500               

135

136 083513 OVERHEAD DOORS

137 083323 Overhead doors/ shutters 640 sf 85.00 54,400               

138

139 090007 PAINTING

140 090007 Finish doors and frames 9 ea 200.00 1,800                 

141 SUBTOTAL 82,960               
142

143 TOTAL - EXTERIOR CLOSURE $751,433
144

145

146 B30 ROOFING
147

148 B3010 ROOF COVERINGS
149

150 055000 MISCELLANEOUS METALS

151 050001 Ships ladder to roof, caged 1 ea 3,500.00 3,500                 

152

153 061000 ROUGH CARPENTRY

154 061000 Wood blocking at roof edge 592 lf 20.00 11,840                

155

156 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

157 070001 AVB at roof perimeter 592 lf 8.00 4,736                  

158

159 070002 ROOFING AND FLASHING

160 070002 Membrane roof system 6,123 sf 18.50 113,276              

161 070002 Roof pavers at press box 587 sf 30.00 17,610                

162 070002 Roof edge 592 lf 30.00 17,760                

163 070002 Roof hatch at press box 1 ea 3,500.00 3,500                 

164 SUBTOTAL 172,222              
165

166 B3020 ROOF OPENINGS
167 86300 Unit skylights, 4'x4' 9 ea 2,500.00 22,500               
168 SUBTOTAL 22,500               
169

170 TOTAL - ROOFING $194,722
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171

172

173 C10 INTERIOR CONSTRUCTION
174

175

176 C1010 PARTITIONS 
177

178 042000 MASONRY

179 040001 Interior CMU 5,040 sf 26.00 131,040             

180

181 092900 GYPSUM BOARD ASSEMBLIES

182 92900 Interior partitions 500 sf 18.00 9,000                 

183 SUBTOTAL 140,040             
184

185 C1020 INTERIOR DOORS
186

187 061000 ROUGH CARPENTRY

188 061000 Wood blocking at openings 180 lf 4.00 720                     

189

190 070001 WATERPROOFING, DAMPPROOFING AND CAULKING

191 070001 Backer rod & double sealant 180 lf 2.50 450                     

192

193 081110 HOLLOW METAL DOOR FRAMES

194 081110 Door, frame and hardware

195 081110 Single 9 ea 2,000.00 18,000               

196

197 090007 PAINTING

198 090007 Finish doors and frames 9 ea 200.00 1,800                 

199 SUBTOTAL 20,970               
200

201 C1030 SPECIALTIES / MILLWORK
202

203 102110 TOILET COMPARTMENTS
204 102113 ADA 5 ea 1,800.00 9,000
205 102113 Standard 14 ea 1,600.00 22,400
206 102113 Urinal screen 2 ea 600.00 1,200
207

208 102800 TOILET ACCESSORIES
209 102813 Allowance for toilet accessories 1 ls 25,000.00 25,000
210

211 104400 FIRE PROTECTION SPECIALTIES
212 104400 Fire extinguisher cabinets 1 ls 2,000.00 2,000
213

214 105000 LOCKERS
215 105113 Team room; Single tier athletic ventilated lockers; 

18"x18"x72"
55 opes 350.00 19,250

216 105113 Locker room benches 48 lf 30.00 1,440
217 323114 Chain-link fence in Team room building 30 lf 55.00 1,650
218 SUBTOTAL 81,940                
219

220 TOTAL - INTERIOR CONSTRUCTION $242,950
221

222

223 C20 STAIRCASES
224

225 C2010 STAIR CONSTRUCTION
226 No work in this section

227 SUBTOTAL -                      
228

229 C2020 STAIR FINISHES
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230 No work in this section

231 SUBTOTAL -                      
232

233 TOTAL - STAIRCASES $0
234

235

236 C30 INTERIOR FINISHES
237

238

239 C3010 WALL FINISHES
240

241 090007 PAINTING

242 090007 Paint to walls 18,871 sf 1.25 23,589               

243 SUBTOTAL 23,589                
244

245 C3020 FLOOR FINISHES
246

247 033000 CONCRETE

248 033000 Sealed concrete 5,513 sf 2.50 13,783                

249

250 090005 RESILIENT FLOORS

251 090005 Resilient flooring 526 sf 6.00 3,156                  

252 090005 Resilient base 1,200 lf 2.50 3,000                 

253 SUBTOTAL 19,939                
254

255 C3030 CEILING FINISHES
256

257 092900 GYPSUM BOARD ASSEMBLIES

258 092900 GWB ceiling - allow 2,026 sf 15.00 30,390               

259

260 090007 PAINTING

261 090007 Paint to exposed ceilings 4,013 sf 2.50 10,033               
262 090007 Paint to GWB 2,026 sf 1.50 3,039                 
263 SUBTOTAL 43,462               
264

265 TOTAL - INTERIOR FINISHES $86,990
266

267

268 D10 CONVEYING SYSTEMS
269

270 D1010 ELEVATOR
271 No work in this section

272 SUBTOTAL -                      
273

274 TOTAL - CONVEYING SYSTEMS $0
275

276

277 D20 PLUMBING
278

279 D20 PLUMBING, GENERALLY
280 220000 Plumbing allowance 6,710 gsf 20.00 134,200             
281 SUBTOTAL 134,200             

282

283 TOTAL - PLUMBING $134,200

284

285

286 D30 HVAC

287

288 D30 HVAC, GENERALLY

289 230000 HVAC, allowance; electric unit heaters 6,710 gsf 10.00 67,100               
290 SUBTOTAL 67,100                
291

292 TOTAL - HVAC $67,100

293
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294 D40 FIRE PROTECTION
295

296 D40 FIRE PROTECTION, GENERALLY
297 No work in this section

298 SUBTOTAL -                      
299

300 TOTAL - FIRE PROTECTION $0

301

302

303 D50 ELECTRICAL
304

305 260000 Electrical work; allowance 6,710 sf 35.00 234,850
306 SUBTOTAL 234,850             
307

308 TOTAL - ELECTRICAL $234,850

309
310
311 E10 EQUIPMENT
312

313 E10 EQUIPMENT, GENERALLY
314

315 116600 EQUIPMENT

316 113100 Ice machine 1 ea 1,000.00 1,000

317 SUBTOTAL 1,000                  
318

319 TOTAL - EQUIPMENT $1,000

320
321

322 E20 FURNISHINGS
323

324 E2010 FIXED FURNISHINGS
325 123000 Counter in Press box 11 lf 150.00 1,650                  
326 123000 Casework in trainer room 10 lf 500.00 5,000                 
327 123000 Miscellaneous casework in Concessions 1 ls 15,000.00 15,000               
328 SUBTOTAL 21,650                
329

330 E2020 MOVABLE FURNISHINGS
331 All movable furnishings to be provided and installed 

by owner
332 SUBTOTAL NIC 
333

334 TOTAL - FURNISHINGS $21,650
335
336

337 F10 SPECIAL CONSTRUCTION
338

339 F10 SPECIAL CONSTRUCTION
340 No work in this section

341 SUBTOTAL $0
342

343 TOTAL - SPECIAL CONSTRUCTION $0
344
345

346 F20 SELECTIVE BUILDING DEMOLITION
347

348 F2010 BUILDING ELEMENTS DEMOLITION
349 See main summary for demolition of existing buildings

350 SUBTOTAL $0
351

352 F2020 HAZARDOUS COMPONENTS ABATEMENT
353 02121 See main summary for HazMat allowance See Summary

354 SUBTOTAL $0
355

356 TOTAL - SELECTIVE BUILDING DEMOLITION $0
357

358 SUBTOTAL 2,318,680$      


